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1. Description of Services 

 

1.1 General Description. 

 

1.1.1 Goals.  The contractor shall perform transportation coordination services in a manner that will improve the 

reliability, predictability, and efficiency of Department of Defense (DoD) materiel moving within the 

Continental United States (CONUS).  It is the goal of the government to:  

1.1.1.1  Improve operational effectiveness 

1.1.1.2  Support strong small business participation 

1.1.1.3  Improve customer confidence  

1.1.1.4  Reduce cycle times (defined as time from request for movement to delivery) 

1.1.1.5  Increase efficiencies  

1.1.1.6  Develop a partnership to integrate commercial best practices   

1.1.1.7  Enable process improvements 

1.1.1.8  Achieve cost savings 

1.1.1.9  Integrate seamlessly with the DoD Strategic Distribution System 

1.1.1.10  Protect operational capability like a DoD critical infrastructure asset  

 

1.1.2 Transportation Coordination Services.  Transportation coordination services include, but are not limited 

to (for specific tasks refer to paragraph 1.4 below): 

1.1.2.1  Arranging, coordinating, monitoring, and controlling freight shipments from receipt of   shipment request 

through final delivery 

1.1.2.1.1  Actual freight transportation from pickup to delivery  

1.1.2.2  Determining appropriate mode of transportation based on shipper requirements (i.e.,  freight 

characteristics, equipment type) and mandatory delivery date (MDD) 

1.1.2.3  Performing shipment optimization, consolidation, and routing services as applicable 

1.1.2.4  Performing pre-audits, processing and making payments to sub-contractors and carriers for services 

provided 

1.1.2.5  Accepting, processing, and facilitating the resolution of claims resulting from loss or damage 

1.1.2.6  Managing carriers, carrier quality and performance 

1.1.2.7  Assisting in identification and delivery of astray freight 

1.1.2.8  Interfacing with appropriate government systems for information exchange 

1.1.2.9  Providing in-transit visibility (ITV) and real-time access to shipment information 

1.1.2.10 Providing management information reports and access with download capability of  customer data for all 

shipment information 

1.1.2.11 Providing continuous process improvement recommendations and implementation of  approved process 

changes as directed by government 

1.1.2.12 Partnering with diverse stakeholders to enhance the readiness of DoD’s Strategic Distribution System 

1.1.2.13 Protecting the operational capability of critical transportation infrastructure for essential DoD 

requirements   

 

1.1.3 Exclusions.  The following shipment types are excluded from this contract: 

1.1.3.1  OCONUS freight movements beyond Port of Embarkation 

1.1.3.2  Vendor shipments (air freight, rail, specialized, and flatbed shipments only) 

1.1.3.3  OCONUS Unit Moves 

1.1.3.4  Universal Services Contract and Regional Domestic Contract ocean carrier contracts 

1.1.3.5  Household goods to include Direct Procurement Method (DPM) shipments 

1.1.3.6  Movements using DoD organic equipment (unless otherwise identified in this PWS) 

1.1.3.7  Shipments under on-site local drayage contracts and/or agreements  

1.1.3.8  Bulk and missile fuels 

1.1.3.9      Shipments moved under other existing Small Package/Parcel contracts  

1.1.3.10  Privately owned vehicles (POV) moved via any conveyance  

1.1.3.11  Sensitive and/or classified shipments 

1.1.3.12  Arms, Ammunition and Explosives (AA&E) 

1.1.3.13  Cash/Collect on Delivery (C.O.D) Shipments 



DTCI PWS 

Attachment 1 

P00046 as of 9 Jul 14 

 

1.1.3.14 Specialized/Flatbed Equipment (with the exception of Air Force shipments and flatbeds substituted for 

rollerbed equipment and Scheduled/Dedicated routes) 

1.1.3.15 Air Shipments (outlined in Attachment 17 – PWS APP J – Equipment Code Listing) 

 

1.1.4 Optional Services.  Government shippers are not required to utilize the DTCI under this contract for 

CONUS unit movements or vendor shipments.  However, if requested or directed for Surge Support 

(reference paragraphs 1.4.5.27 and 1.4.5.28), the contractor shall provide transportation services for 

requested portions of a CONUS Unit Move (for cargo not exempted under paragraph 1.1.3 above) or 

vendor shipments.  

 

1.2 Implementation.   The DTCI will be implemented through a spiral phased approach.  Spiral I, the only spiral 

to be implemented under this contract, may include multiple phases.  Phase I will include 18 Defense 

Distribution Centers (DDC's) as identified in Figure 1.  Phase II will include 29 selected DoD shippers within 

close proximity of the DDC's and selected aerial ports.  Phase III and IV will include 49 additional selected 

Service shipper locations.  Phase V (GSA) was not implemented and will remain as a place holder.  Phase VI 

includes 19 additional selected Service shipper locations.  Phase VII will include one additional selected DLA 

Distribution – VSM for First Destination Transportation vendor shipments and DLA processed DLA 

Disposition Service shipments. 

1.2.1 Changes to Implementation Schedule.  Shipper locations may be revised dependent on DoD structural 

changes, alignments, operational tempo, and business process changes.  In support of any such changes to 

the implementation schedule, the CO may negotiate an equitable adjustment in accordance with FAR 

52.243-1, Changes-Fixed Price and FAR 52.243-2, Changes-Cost Reimbursement. 

1.2.2 Implementation Expectations.  The Government requires that the contractor be able to receive, 

acknowledge, process and support all DTCI shipments for all locations as identified in Table 1.  The 

Government desires that the contractor be able to receive, acknowledge, process and support all DTCI 

shipments at each location identified in Table 2 by the last day of the month indicated per location.  (For 

example: Contract restart + 1 month means the end of the month following the month of contract restart.)  

Note:  The contractor shall begin implementation at the first location identified below and work 

successively through the remainder of all locations in the order given below: 

 

 

 

 

 

 

 

 

 

 

Figure 1: DDC's Locations 
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Table 1.  Phase I Required Implementation Schedule 

 

Location 

Required  

Implementation 

Complete Dates 

DDPW – Puget Sound, WA  

DDDC – San Diego, CA 

DDCT – Corpus Christi, TX 

 

Contract restart + 165 days 

DDRT – Red River, TX  

DDBC – Barstow, CA 

DDJC – San Joaquin, CA 

 

Contract restart + 285 days 

DDOO – Oklahoma City, OK Contract restart + 12 months 

DDHU – Hill AFB, UT Contract restart + 13 months 

DDSP – Susquehanna, PA Contract restart + 14 months 

DDNV – Norfolk, VA Contract restart + 15 months 

DDAG – Albany, GA Contract restart + 16 months 

DDJF – Jacksonville, FL Contract restart + 17 months 

DDAA – Anniston, AL Contract restart + 18 months 

DDTP – Tobyhanna, PA Contract restart + 19 months 

DDWG – Warner Robins, GA Contract restart + 20 months 

DDCN – Cherry Point, NC Contract restart + 21 months 

DDRV – Richmond, VA Contract restart + 22 months 

Defense Mapping Agency 

Richmond, VA  

Contract restart + 22 months 

 

   NOTE:  Refer to PWS definition for “Contract Restart.” 
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1.2.3 Program Management Reviews.  The contractor shall conduct two Program Management Reviews 

(PMRs) during the Phase I implementation as follows:  The first PMR shall be held within 20 days after 

completion of the DDCT – Corpus Christi TX location.  The second PMR shall be held within 20 days after 

completion of the DDJC – San Joaquin, CA location.  These PMRs will be conducted to evaluate current 

progress of the DTCI implementation to determine necessary changes or adjustments to schedules, identify 

areas of improvement, evaluate enhanced readiness and critical infrastructure protection, and develop 

lessons learned to ease/speed implementation at future locations.  After completion of the second PMR, the 

contractor shall then conduct bimonthly PMRs.  Effective FY13, the contractor shall conduct quarterly 

PMRs.  These meetings will be scheduled as far in advance as possible to facilitate preparation and travel 

arrangements.  All PMRs will be held at or in the vicinity of Scott AFB IL.  All PMRs will include review 

and discussion of the government assessment and a contractor self-assessment.  The contractor shall 

prepare and distribute a PMR agenda and supporting documentation to attendees NLT 3 days prior to each 

scheduled PMR.  The contractor shall complete and distribute PMR minutes within 10 days following each 

PMR  

1.2.4 Phase I.  Phase I will include DDCs as shown in Figure 1 above.  The Phase I Desired Implementation 

Schedule is listed below in Table 2. 

 

Table 2.  Phase I Desired Implementation Schedule 

Order Number Depot 

Desired 

Implementation 

Complete Date 

1 DDPW Puget Sound, WA 

 

Contract restart + 

105 days 

2 DDDC San Diego, CA 

 

Contract restart + 

135 days 

3 DDCT Corpus Christi, TX Contract restart + 

165 days 

 Program Management Review  

4 DDRT Red River, TX Contract restart + 

225 days 

5 DDBC Barstow, CA Contract restart + 

255 days 

6 DDJC San Joaquin, CA Contract restart + 

285 days 

 Program Management Review  

7 DDOO Oklahoma City, OK Contract restart + 12 

months 

8 DDHU Hill AFB, UT Contract restart + 13 

months 

9 DDSP Susquehanna, PA Contract restart + 14 

months 

10 DDNV Norfolk, VA Contract restart + 15 

months 

11 DDAG Albany, GA Contract restart + 16 

months 
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Order Number Depot 

Desired 

Implementation 

Complete Date 

12 DDJF Jacksonville, FL Contract restart + 17 

months 

13 DDAA Anniston, AL Contract restart + 18 

months 

14 DDTP Tobyhanna, PA Contract restart + 19 

months 

15 DDWG Warner Robins, GA Contract restart + 20 

months 

16 DDCN Cherry Point, NC Contract restart + 21 

months 

17 DDRV Richmond, VA Contract restart + 22 

months 

18 Defense Mapping Agency 

Richmond, VA  

 

   NOTE:  Refer to PWS definition for “Contract Restart.” 

 

1.2.5 Phase II and III.  Phase II, III, IV, & VI.  Phase II (Table 3), Phase III (Table 4), Phase IV (Table 4.A.), 

and Phase VI (Table 4.B) sites have been determined by Service headquarters.  Phase II co-located site 

implementations will not precede implementation at the co-located DDCs.  Required rollout dates are the 

last day of the month as listed below in Tables 3, 4, 4A, and 4B. (For example: Contract restart + 1 month 

means the end of the month following the month of contract restart.) 

Table 3. Phase II Required Implementation Schedule 

  

Co-located Depot 

Location 

 

Phase II Co-located Sites and Aerial Port  

Locations 

Co-located Site 

Required 

Implementation 

Complete Date 

1 DDPW Puget Sound, WA Naval Undersea Warfare Center Division, Keyport, 

WA 

Contract restart + 

11 months 

  FISC Puget Sound DET, Everett, WA   

  NAS Whidbey Island, Oak Harbor, WA Contract restart + 

11 months 

  TRIDENT REFIT FAC Bangor, Silverdale, WA Contract restart + 

11 months 

  Fort Lewis, WA Contract restart + 

11 months 

  USPFO, Camp Murray, WA   

2 DDDC San Diego, CA SPAWAR SYSCEN, San Diego, CA Contract restart + 

12 months 

  FISC North Island, San Diego, CA Contract restart + 

12 Months 

  MSFSC San Diego, CA   
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  MCAS Miramar, CA Contract restart + 

22 months 

3 DDCT Corpus Christi, TX NAS Corpus Christi, TX   

  NAS Kingsville, TX   

4 DDHU Hill AFB, UT USPFO Draper, UT   

5 DDSP Susquehanna, PA Navy NAVICP Code OSM, Mechanicsburg, PA   

  (Charles E Kelly Support Center, Annville, PA 

DELETED) 

 

6  DDNV Norfolk, VA FISC Norfolk DET NSY, Portsmouth, VA   

  NAS Oceana, Virginia Beach, VA Contract restart + 

17 months 

  FISC Oceana Terminal, Norfolk, VA Contract restart + 

17 months 

  (SUPSHIP CONV Repair, Newport News, VA 

DELETED) 

 

  Military Sealift Fleet Support Command, 

Norfolk, VA  

 

  Fort Eustis, VA Contract restart + 

19 months 

  NAVAIRTERM, Norfolk, VA Contract restart + 

22 months 

  Langley AFB, VA Contract restart + 

22 months 

7 DDJF Jacksonville, FL (FISC Jacksonville DELETED)  

  USPFO Florida, St. Augustine, FL   

8 SUU Travis AFB, CA Travis AFB, CA Contract restart + 

19 months 

9 DOV Dover AFB, DE Dover AFB, DE (Host Base Logistics Readiness 

Squadron and AMC Aerial Port Squadron Traffic 

Management Operations)  

Contract restart + 

21 months 

10 WRI  McGuire AFB, NJ McGuire AFB, NJ (Host Base Logistics Readiness 

Squadron and AMC Aerial Port Squadron Traffic 

management Operations) 

Contract restart + 

21 months 

11 CHS Charleston, SC Charleston AFB, SC (Host Base Logistics Readiness 

Squadron and AMC Aerial Port Squadron Traffic 

Management Operations) 

Contract restart + 

21 months 

  SPAWARSYSCEN CHAS DET, Norfolk, VA Contract restart + 

21 months 

  HQ SPAWARSYSCEN Charleston, SC Contract restart + 

21 months 

12 DDRV  Richmond, VA Ft. Lee, VA Contract restart + 

21 months 

   NOTE:  Refer to PWS definition for “Contract Restart.” 

Table 4.  Phase III Required Implementation Schedule 
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Service 

 

Service Activity/Location 

Required 

Implementation 

Complete Date 

USA Fort Hood, TX Contract restart + 

22 months 

 Fort Bliss, TX Contract restart + 

22 months 

 Fort Knox, KY Contract restart + 

20 months 

 Fort Leonard Wood, MO Contract restart + 

23 months 

 Fort Bragg, NC Contract restart + 

23 months 

 Letterkenny AD, PA Contract restart + 

20 months 

 Fort Carson, CO Contract restart + 

20 months 

 Fort Riley, KS Contract restart + 

23 months 

 Fort Polk Contract restart + 

21 months 

USMC Camp Pendleton, CA Contract restart + 

22 months 

 Camp Lejeune, NC Contract restart + 

23 months 

 Twenty-Nine Palms, CA Contract restart + 

23 months 

USN FISC ATAC San Diego, CA (DELETED)  

 NAS LeMoore, CA Contract restart + 

24 months 

 NAVWPNSCEN China Lake, China Lake, CA Contract restart + 

24 months 

 USPFO San Luis Obispo, CA   

 NAV OCEANOGRAPHIC OFC, Stennis Space Center, MS   

 Portsmouth Naval Shipyard, Portsmouth, NH   

 Naval Operational Logistics Support Center, Norfolk, VA (DELETED)  

USAF Davis-Monthan AFB, AZ Contract restart + 

25 months 

 Nellis AFB, NV Contract restart + 

25 months 

 Eglin AFB, FL Contract restart + 

25 months 

   NOTE:  Refer to PWS definition for “Contract Restart.” 

Table 4.A  Phase IV Required Implementation Schedule 

 LOCATION GO LIVE 
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 NCBC Port Hueneme, CA   

 Fort Irwin, CA Contract restart + 

26 months 

 NAEC Lakehurst, NJ Contract restart + 

26 months 

 McChord AFB, WA Contract restart + 

27 months 

 Fort Stewart, GA Contract restart + 

27 months  

 Tyndall AFB, FL Contract restart + 

28 months 

 NSWC Panama City, FL   

 Navy CB Gulfport, MS   

 TRF Kings Bay, GA Contract restart + 

29 months 

 841st Charleston, SC  Contract restart + 

29 months 

 NVLS Ventura, CA Contract restart + 

30 months 

 Pt. Mugu, CA Contract restart + 

30 months 

 (NAS Brunswick, ME – DELETED)  

 SUPSHIP Bath, ME   

 Fort Benning, GA Contract restart + 

31 months 

 NSB New London, CT   

 SUPSHIP Groton, CT Contract restart + 

31 months 

 NAVAIRFAC El Centro, CA Contract restart + 

31 months 

 Ft Campbell, KY Contract restart + 

32 months 

 NAS Fallon, NV Contract restart + 

33 months 

 MCAS Yuma, AZ Contract restart + 

33 months 

 NS Newport, RI   

 MCAS Beaufort, SC Contract restart + 

34 months 

 MCAS Blount Island, FL Contract restart + 

34 months 

 (NAS Patuxent River, MD – DELETED)  

 Hurlburt Field, FL Contract restart + 

35 months 

 842nd Beaumont, TX  Contract restart + 

35 months 

 Sierra AD, CA Contract restart + 

36 months 

 MCB Quantico, VA Contract restart + 

36 months 

 JRB Ft. Worth, TX   
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 SUPSHIP Pascagoula, MS  

 

Table 4.B  Phase VI Required Implementation Schedule 

 LOCATION GO LIVE 

 Yuma Proving Grounds, AZ Contract restart + 

39 months 

 Army Strategic Logistics Activity, SC Contract restart + 

39 months 

 Barksdale AFB, LA Contract restart + 

40 months 

 Fort Sill, OK Contract restart + 

41 months 

 Redstone Arsenal, AL Contract restart + 

42 months  

 Luke AFB, AZ Contract restart + 

42 months 

 USATC Fort Jackson, SC Contract restart + 

42 months 

 Shaw AFB, SC Contract restart + 

43 months 

 Seymour Johnson AFB, NC Contract restart + 

44 months 

 Whiteman AFB, MO Contract restart + 

44 months 

 Fort Sam Houston, TX Contract restart + 

45 months 

 Mountain Home AFB, ID Contract restart + 

45 months 

 Blue Grass Army Depot, KY Contract restart + 

46 months 

 Dyess AFB, TX Contract restart + 

46 months 

 Aberdeen Proving Ground, MD Contract restart + 

47 months 

 Goodfellow AFB, TX Contract restart + 

47 months 

 Moody AFB, GA Contract restart + 

48 months 

 Fort Huachuca, AZ Contract restart + 

49 months 

 Edwards AFB, CA Contract restart + 

49 months 

 

1.2.6 Reserved.   Figure. 2 (Reserved) 

1.2.7 Phase Completion.  Phase I will be completed within 22 months of site implementation start.  Phase II will 

be completed within 24 months of site implementation start.  Phase III will be completed within 1 month of 

Phase II completion.  Phase IV will be completed within 37 months from contract restart per the schedule 

in Table 4A above.  Phase VI will be completed within 49 months from contract restart per the schedule in 

Table 4B above. 
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1.2.8 Implementation Approach.   

1.2.8.1 Implementation Plan.  The contractor shall submit a detailed implementation plan (contractor developed 

format) to the PMO within 15 days of contract restart.  The implementation plan shall address, at a 

minimum, establishing information systems communications; the joint test plan finalization; training of 

government personnel; and equipment availability required to move DoD freight, to include specialized 

equipment.  The implementation plan shall identify the detailed chronological sequence of events which 

will be accomplished starting at contract award through assumption of responsibility by the contractor at 

each location.  The PMO in turn will have 10 days from the latter of the due date or the date provided to the 

PMO to review and approve or return the implementation plan to the contractor for clarification or changes.  

The contractor shall accomplish implementation activities in a manner that will result in minimal disruption 

to existing operations at each location. 

1.2.8.2 Location Unique Requirements.  Due to the unique requirements of many of the shipping locations, the 

contractor and DoD shall partner to tailor the implementation approach to achieve the appropriate level of 

support at each location.  The collaboration and partnership between the contractor and DoD will result in 

documented "as is" business processes that pertain to the performance of this contract (there may be 

significant variations in operating processes by installation). 

1.2.8.3 Implementation Expectations.  During implementation, and prior to initiating shipments for the 

government under this contract, the contractor shall:  

1.2.8.3.1 Establish information systems communications integration to meet DoD Information Assurance 

requirements (refer to paragraph 1.4.6.1) as specified in DoD Directive 8500.1, “Information 

Assurance.”  

1.2.8.3.2 Finalize and successfully complete a joint test plan to fully implement and operationally test/validate 

IT interoperability and integration.  Integration must be successfully demonstrated before shipments 

start (refer to paragraph 1.2.8.4). 

1.2.8.3.3 Provide training to government personnel on the use of the contractor's systems. 

1.2.8.3.4 Provide required equipment      

As implementation progresses through Phase I and the contractor achieves the system integration (including testing 

and validation) and performance parameters expected during implementation, the early planning and collaboration 

for Phase II with the contractor and the Services will begin.  Phase III, IV and VI will follow a similar pattern as 

Phase II. 

1.2.8.3.5 The DTCI-PMO is planning to produce an informational video to describe roles and responsibilities 

within the DTCI program and cover DTCI day-to-day operations.  The contractor shall allow video 

production crews to film on-site representatives (at the first two sites) and customer support center 

personnel (contractor’s call center) in order to highlight the partnership between the DoD and the 

contractor.  The video will be distributed to follow-on sites as part of DTCI’s Change Management and 

Communications effort.  

1.2.8.4 Joint Test Plan.   The contractor shall prepare and deliver (NLT 15 days after contract restart) a draft 

DTCI test plan that details the development, integration, and operational testing approach.  The DTCI test 

plan shall identify the testing strategy, schedule, procedures, failure tracking/resolution, and required 

resources (both government and contractor) to achieve the site rollout implementation go-live time-line of 

this PWS.  The test plan shall define the critical success criteria for development, integration, and 

operational test readiness.  The PMO in turn will have 7 days from the latter of the due date or the date 

provided to the PMO to review and approve or return the draft test plan to the contractor for clarification or 

changes.  The contractor shall prepare and deliver a final test plan 30 days after contract restart.  The PMO 

will have 14 days from the latter of the due date or the date provided to the PMO to review and approve.  
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To accommodate any site specific differences, the contractor shall deliver a site specific addendum to the 

DTCI test plan no later than 30 days prior to go-live at each location.  Upon conclusion of operational 

testing, the contractor shall prepare and deliver a test report that captures test results for each site no later 

than 14 days from the conclusion of site operation testing. 

1.2.8.4.1 First Destination Transportation (FDT).  The contractor shall prepare and deliver a test plan 

that details the operational testing approach using Defense Logistics Agency Vendor Shipping 

Module.  The contractor shall test any Menlo and DOD systems interfacing required to support 

FDT.  The contractor shall provide a joint test plan, unit testing, systems integration testing (SIT), 

user acceptance testing, and parallel testing to include both enterprise level and site-specific 

testing and training.  The contractor shall provide training on the contractor’s transportation 

management system.  To accommodate site specific differences, the contractor shall deliver a site 

specific addendum to the plan no later than 30 days prior to go-live.  Upon completion of 

operational testing, the contractor shall prepare and deliver a test report that captures test results 

for each site no later than 14 days from conclusion of site operational testing. 

1.2.9 Additional Sites.  The government may add and the contractor shall be required to implement additional 

sites throughout the period of performance of this contract.  The contractor will be given 90 days advance 

notice in writing by the CO of the Government’s intent to have additional site(s) implemented and the 

required implementation schedule.  The government may require the Contractor to implement an additional 

50 sites per year after successful Phase II implementation.  In no event shall the number of sites under this 

contract throughout the total life cycle exceed 260. 

1.2.9.1  Additional Site Equitable Adjustment.  Additional sites may be subject to an equitable adjustment in 

accordance with FAR 52.243-1, Changes-Fixed Price and FAR 52.243-2, Changes-Cost Reimbursement.  

The contractor shall submit to the CO within 30 days after notification, a proposal for the proposed price 

adjustment and any required updates to the previously government-approved Implementation Plan based on 

the implementation of the new sites.  The contractor shall not begin performance of the added site(s) 

requirements until the CO has negotiated the price adjustment and issued a modification to the contract and 

respective task order authorizing and funding the additional workload. 

1.3 Specific Tasks Overview.  The following is the process flow of a typical shipment and the accompanying 

responsibilities of each party to the contract: 

1.3.1    The DDC or Service Site shipping activity will electronically provide the contractor all potential shipping 

requirements after weight and dimension determination.   

1.3.2    The shipper will notify the contractor that a shipment is available. 

1.3.3    The contractor shall electronically acknowledge shipment request. 

1.3.4 The contractor shall arrange transportation services to meet shippers MDD.             

1.3.5 The contractor shall electronically communicate transportation arrangements to the shipper. 

1.3.6 The contractor shall telephonically, electronically, or by most timely means available, notify the shipper 

when pick-up will not be made as scheduled. 

1.3.7 The shipper’s Ordering Officer (See G-7) will complete and provide supporting shipment documentation, 

to include known accessorial charges, electronically to the contractor representative.  This shipment 

documentation shall be in the form of a Bill of Lading (BoL) which will be considered the Task Order for 

transportation services under this contract.   

1.3.8 The contractor shall ensure all equipment arrives operable, clean, safe, and odor-free for freight pickup. 
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1.3.9 The contractor’s carrier shall make on-time pick up of the shipment defined as “within 8 operational hours 

of the request for movement” unless a specific time is requested by the shipper (e.g. Scheduled LTL/Air 

pickups).  For Air Force only, over dimensional /overweight permitted loads shall be picked up within 6 

operational hours from receipt of permit.  See 1.3.9.1 for First Destination Transportation (FDT) on-time 

pick up.  Rail (boxcar/flatcar) pick up will be coordinated with the shipper.  For scheduled trucks, pick-up 

times shall be specifically agreed to during the Site Unique Requirements Visit (SURV) and will vary by 

site.  The contractor shall abide by the Dedicated Truck Schedule provided monthly by the DLA Defense 

Distribution Center (DDC).  The pick-up times agreed to during the SURV shall apply for the duration of 

the contract.  If, however, changes are required due to mission requirements, the shipper may request a 

change to pick-up times.  The Contractor may request changes to improve the operational effectiveness of 

the network.  Any changes must be coordinated with the Service/DLA COR and the PMO.                     

NOTE: IAW DTR II Chapter 202.O.3: Carriers are required to obtain all necessary permits. 

Shipping activities must not release DOD oversize/overweight cargo shipments until the carrier 

has presented the shipping activity with the permit for the origin state prior to shipment release.  

The Coordinator certifies that the carrier will obtain the required state road use permits for the 

entire route of travel to meet delivery requirements.     

 For scheduled trucks, pickup times shall be specifically agreed to and documented by the contractor and the 

 government and will vary by site.  Any changes to scheduled truck routes must be approved by the 

 government.  The Contractor will abide by the Dedicated Truck Schedule provided monthly by the DDC. 

1.3.9.1 FDT shipments only:  When the EDI 219 is received by the contractor before 1400 Eastern Standard Time 

(EST) of a business day, the EDI 220 is returned no later than 1500 EST the next business day following 

receipt of the EDI 219.  The carrier will pick up the shipment on the second business day following receipt 

of the EDI 219 or later if requested in the EDI 219. 

 

When the EDI 219 is received by the contractor after 1400 EST of a business day, the EDI 220 is returned 

by 1500 EST of the second business day following receipt of the EDI 219 , the carrier will pick up on the 

third business day following receipt of the EDI 219 or later if requested in the EDI 219.  Note:  Saturdays 

and Sundays are not business days for FDT shipments. 

 

For shipments which require pickup later than seven calendar days following the receipt of the EDI 219, 

the contractor will provide an EDI 220 at least 48 hours prior to the pickup required in the EDI 219. 

 

If shipments require a specific pickup time or appointment, then shippers will designate a five minute 

pickup increment on the EDI 219, i.e., if pickup is required at 1000, the shipper will designate 0955 – 1000 

as the pickup window.  This five minute window is the contractor’s notification that a pickup appointment 

is required for pickup.  In turn, the contractor is authorized +/- one hour from the desired appointment time 

to pickup the shipment (the contractor’s pickup window would be 0900 – 1100). 

 

The Contracting Officer may approve shipper requests for FDT shipments to be moved outside of the DTCI 

program when the contractor has failed to provide an EDI 220 within the required time limits.  Shippers 

may not move shipments outside the contract without Contracting Officer approval.   

 

1.3.9.2    DLA Disposition Service shipments only:  When the EDI 219 is received by the contractor before 1400 

Eastern Standard Time (EST) of a business day, the EDI 220 is returned no later than 1500 EST the next 

business day following receipt of the EDI 219 or later if requested in the EDI 219. 

 

When the EDI 219 is received by the contractor after 1400 EST of a business day, the EDI 220 is returned 

by 1500 EST of the second business day following receipt of the EDI 219.  The carrier will pick up on the 

third business day following receipt of the EDI 219 or later if requested in the EDI 219. 

 

For shipments which require pickup later than seven calendar days following the receipt of the EDI 219, 

the contractor will provide an EDI 220 at least 72 hours prior to the pickup required in the EDI 219. 
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If shipments require a specific pickup time or appointment, then shippers will designate a five minute 

pickup increment on the EDI 219, i.e., if pickup is required at 1000, she shipper will designate 0955 – 1000 

as the pickup window.  This five minute window is the contractor’s notification a pickup appointment is 

required.  In turn, the contractor is authorized +/- one hour from the desired appointment time to pickup the 

shipment (the contractor’s pickup window would be 0900 – 1100). 

 

The Contracting Officer may approve shipper requests for DLA Disposition Service shipments to be 

moved outside of the DTCI program when the contractor has failed to provide an EDI 220 within the 

required time limits.  Shippers may not move shipments outside the contract without Contracting Officer 

approval. 

 
1.3.10 The contractor shall manage all shipments to be free from loss and damage. 

1.3.11 The government will deliver claims for loss or damage to the contractor for the purpose of facilitating 

resolution of the government claims with carriers.  The contractor will facilitate the resolution of all 

government claims within 120 days from the time the contractor receives the claim and supporting 

documentation from the government.   

1.3.12 The contractor shall provide pick-up confirmation electronically as prescribed by the government. 

1.3.13 The contractor shall manage and electronically report exceptions affecting MDD. 

1.3.14 The contractor shall provide track and trace capability of materiel in-transit via the contractor’s web-based 

system and via transmission to government shipper systems in accordance with Table 6. Data Exchanges 

for DTCI. 

1.3.15 The contractor shall arrange on-time deliveries to the consignee no later than the MDD. 

1.3.16 The contractor’s carrier shall make on-time delivery of the shipment, defined as “by the MDD” unless 

otherwise specified (for example: scheduled truck service with specified delivery window or expedited 

service outside of normal delivery cycle.)  If the contractor believes an MDD is unrealistic, the contractor 

shall notify the shipping site TO for resolution.  If the contractor and the shipping site TO are unable to 

resolve the matter, the matter shall be referred to the Service/DLA COR for next level resolution and the 

DTCI Contracting Officer for final resolution. 

1.3.17 The contractor shall electronically report delivery information to the government. 

1.3.18 The contractor shall process and make timely and accurate payments to contractors/carriers for services 

provided. 

1.3.19 The contractor shall provide electronic invoices to the government for transportation services performed.  

Reference specific invoicing procedures in Section G of the contract.  

1.3.20 The contractor shall make performance measures and management information queries, to include ad hoc 

and canned reports, available electronically to all government stakeholders.   

1.4 Specific Tasks-Contractor Responsibilities 

1.4.1 Post-Award Conference.  Within 21days after contract award, the government will host a contract post-

award meeting at the PM office.  This meeting will be held to facilitate introduction of the key members of 

the PMO and contractor staffs; to review contract requirements, clarify the requirements for the 

implementation plan/schedule; and to address any other areas deemed necessary. 
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1.4.2 Cost Savings.  Upon award, the Government will share historical baseline cost data with the contractor.  

The Government’s established goal for cost savings under this contract is 19.1% below the baseline costs 

for the last 6 month increment of Base Year 3, not for the entire period of performance.  The Government 

expects the contractor to show significant annual progress toward that goal.  The Government expects the 

contractor to continue to seek additional savings opportunities and communicate these efforts with the 

Government.   

The baseline established at the start of the contract will represent the average cost per hundred weight by 

lane at three levels: 1) 3 digit origin zip code to 3 digit destination zip code, 2) 3 digit origin zip code to 

destination state, and 3) all shipments grouped by branch of service.  When measuring cost avoidance, 

actual shipments will be compared initially with the most specific baseline (3 digit origin zip code to 3 digit 

destination zip code).  If no match is found, the actual shipment will be measured against a less specific 

baseline (3 digit origin zip code to destination state).  If no match is found for either 3 digit or state 

baseline, actual shipments will be measured against the least specific baseline (shipper branch of service). 

 

Examples of baseline construction: 

# Branch Origin 

Zip 

Origin 

State 

Dest 

Zip 

Dest 

State 

Linehaul Weight 

1 DLA 17070 PA 31098 GA $250 1520 

2 DLA 17070 PA 31704 GA $275 1800 

3 Army 76544 TX 08640 NJ $2100 28000 

4 Army 76544 TX 08641 NJ $550 2700 

5 Army 76544 TX 07036 NJ $580 2950 

 

3 to 3 Zip Baseline Example: 765 to 086 includes shipments #3 and #4.   

CWT = ((2100+550)/(28000+2700))*100 = $8.63 

 

3 to State Baseline Example: 170 to GA includes shipments #1 and #2. 

CWT = ((250+275)/(1520+1800))*100 = $15.81 

 

Branch Baseline Example: Army includes shipments #3, #4, and #5. 

CWT = ((2100+550+580)/(28000+2700+2950))*100 = $9.60 

 

 

 

Actual versus Baseline Calculations: 

Baseline CWT = value based on the matching method described above. 

Shipment CWT = Actual Cost / Actual Weight * 100 

Shipment Savings = (Baseline CWT – Shipment CWT) * Actual Weight / 100 

Baseline Cost = Baseline CWT * Actual Weight / 100 

 

Actual versus Baseline Calculations Example: 

Actual Shipment moves from 76544 to 08640, weighs 28000 lb., cost $1800 linehaul. 
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Baseline CWT = 765 to 086 applies = $8.63 

Actual CWT = (1800 / 28000)*100 = $6.43 

Shipment Savings = (8.63-6.43)*28000/100 = $616 

All Shipment Savings, Actual Costs, and Baseline Costs are then summed to create the enterprise gross 

costs and savings.  

Net Savings % = (Sum of Savings – Management Services) / Sum of Baseline Cost 

When reporting site or branch Net Savings %, management services are allocated to a site or branch based 

on the percentage of shipments for that site or branch versus the enterprise. 

The savings will be calculated for implemented locations.  Total freight costs exclude accessorials and fuel 

surcharges.  The contractor will report these actual costs and savings percentages on a semi-annual basis at 

least 10 days before the award fee evaluation period on an aggregate and per location basis. 

 

1.4.2.1 Option and Award Term Option Calculations 

 

During the Option and Award Term Option Years, the original baseline becomes less relevant and cost 

savings less reliable due to the shifts and changes in the DoD’s network over time.  The best way to address 

these profile changes over time is to enforce lane level and equipment type analysis and begin year over 

year measurements.   

 

Lane (origin to destination) level analysis ensures fidelity in metrics due to its review of year over year 

lanes.  This method allows for direct comparison of shipment volumes through the same geographic 

channels between the baseline and the current period.  As example, a new customer in the current year will 

have no match to measure against in the previous year, and therefore no cost avoidance.  In the same 

manner, if a customer deploys or stops receiving from the shipper, no actual shipments occur in the current 

year and no cost avoidance is created by the metric. 

 

Equipment Type analysis allows for proper measurement of cost avoidance that occurs either within the 

general cargo category of shipments or within specialized equipment types.  General cargo (air, LTL, and 

dry van) is subject to a wide variety of manual and automated optimization techniques and is best measured 

as a pool of shipments that considers the optimization methods and rate structures applied to the pool.  

Commodities requiring specialized equipment do not lend themselves readily to optimization techniques.  

Most often these types of commodities can only ride on a singular type of specialized equipment.  In 

essence, the commodity itself defines the method of transportation.  Accordingly, specialized equipment is 

segregated and the only appropriate comparisons are year over year comparisons of similar equipment 

moving on similar lanes.  Utilizing specialized equipment categories for savings analysis mitigates against 

large profile shifts that can be common at the service shipper level.  As example, a predominantly LTL 

customer that begins moving vehicles and heavy equipment will be measured against specialized 

equipment baselines for those specialized equipment volumes.  By segregating the vehicles and heavy 

equipment moves from general cargo the analysis eliminates mathematical inflation of savings caused by 

sudden and dramatic volume increases. 

 

Equipment Types are determined by the Equipment Code used and listed in the equipment type table 

below.  If Equipment Codes are used that are not listed, no baseline and no actual cost avoidance is 

calculated. 
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Equipment Code Equipment Type 

A30 Gooseneck 

A5 Driveaway/Towaway 

A6 Driveaway/Towaway 

AB2 Gooseneck 

AB3 Gooseneck 

AB4 Gooseneck 

AB5 Gooseneck 

AB6 Gooseneck 

AC2 Expandable Lowboy 

AC3 Expandable Lowboy 

AE0 Stepdeck 

AE2 Stepdeck 

AE3 Stepdeck 

AE4 Stepdeck 

AE5 Stepdeck 

AE6 Stepdeck 

AE7 Stepdeck 

AE9 Stepdeck 

AF1 General Cargo 

AF2 General Cargo 

AF3 Flatbed 

AG6 Tautliner 

AH2 Stepdeck 

AK Frozen 

AL4 Expandable Lowboy 

AN Adjustable Tiltbed 

AO1 General Cargo 

AO2 General Cargo 

AO3 General Cargo 

AO4 General Cargo 

AO7 General Cargo 

AR Reefer 

AV1 General Cargo 

AV2 General Cargo 

AV3 General Cargo 

AV6 Rollerbed 

AZ3 Flatbed 

QQ:DTD Same day General Cargo 

QQ:DTD2D General Cargo 

QQ:DTD3D General Cargo 
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QQ:DTDAM General Cargo 

QQ:DTDEcon General Cargo 

QQ:DTDND General Cargo 

KW1 General Cargo 

KW2 General Cargo 

(All Others) Not Measured 

 

Table – Equipment Type Conversions  

 

Year-over-year baselining ensures that the baseline will never be more than 12 months old thus improving 

the chances of matching prior year shipments to current year shipments.  Mission changes occur from time 

to time and will be shown in the metric once the new missions are baselined in the following year. 

 

1.4.2.1.1  Methodology 

 

The following methodology shall be utilized to create the baseline for the Option and Award Term Option 

Years:   

 

NOTE:  All cost avoidance calculations will start at the individual shipper site level and be accumulated up 

through the parent Service/Agency and then be rolled up again to the overall network level. The savings 

goals will apply at the network level. 

 

Year 4 will be compared to Year 3 baseline (based on Year 3 actual shipment attributes and cost data) and 

will represent the average cost per hundred weight by shipper, by lane, and by equipment type at two 

levels: 1) shipper combined with 3 digit origin zip code to 3 digit destination zip code and 2) shipper 

combined with 3 digit origin zip code to destination state.  When measuring cost avoidance, actual 

shipments will be compared initially with the most specific baseline (same shipper, 3 digit origin zip code 

to 3 digit destination zip code).  If no match is found, the actual shipment will be measured against a less 

specific baseline (same shipper, 3 digit origin zip code to destination state).  If no match is found using the 

above process, actual shipments will be captured for cost purposes but no cost avoidance calculations can 

be made.  

 

 

 

 

Examples of baseline construction: 

# Shipper Origin 

Zip 

Origin 

State 

Dest 

Zip 

Dest 

State 

Linehaul Weight Equipment Type 

1 DDSP 17070 PA 31098 GA $250  1520 General Cargo 

2 DDSP 17070 PA 31704 GA $275  1800 General Cargo 

3 DDRT 76544 TX 08640 NJ $2,100  28000 Flatbed 

4 DDRT 76544 TX 08640 NJ $917  4500 Flatbed 

5 DDRT 76544 TX 08641 NJ $550  2700 General Cargo 

6 DDRT 76544 TX 07036 NJ $580  2950 General Cargo 

 

3 zip to 3 zip Flatbed Baseline: DDRT – 765 to 086 includes shipments #3 and #4 
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CWT = (2100+917)/(28000+4500)*100 = $9.28 

 

3 zip to 3 zip General Cargo baseline: DDRT – 765 to 086 includes only shipment #5 

CWT = (550)/(2700)*100 = $20.37 

 

3 zip to State General Cargo: DDSP – 170 to GA includes shipments #1 and #2 

CWT = (250+275)/(1520+1800)*100 = $15.81 

 

Actual versus Baseline Calculations: 

Baseline CWT = value based on the matching method described above. 

Shipment CWT = Actual Cost / Actual Weight * 100 

Shipment Cost Avoidance = (Baseline CWT – Shipment CWT) * Actual Weight / 100 

Baseline Cost = Baseline CWT * Actual Weight / 100 

NOTE:  Savings will be calculated only for each specific shipper site and be accumulated up through the 

Service/Agency level and then the enterprise level.  If actual shipment workload cannot be matched to a 

baseline rate using the rules above, the shipment cost will be captured for total freight spend calculations 

for that site but the cost avoidance will be recorded as $0. 

Actual versus Baseline Calculations Example: 

Actual Shipment moves from DDRT with zip codes 76544 to 08640, weighs 28000 lb., cost $1800 

linehaul, flatbed (AF3) equipment used. 

Baseline CWT = DDRT – 765 to 086 lane, flatbed type applies = $9.28 

Actual CWT = 1800/28000*100 = $6.43 

Shipment Cost Avoidance = (9.28-6.43)*28000/100 = $798 

    All shipment level Cost Avoidance, Actual Costs, and Baseline Costs are then summed from the individual 

site level up to Service /Agency and then again for the whole network to create the total enterprise cost 

avoidance.   

Total freight costs exclude accessorials and fuel surcharges.  The contractor will report these actual costs 

and cost avoidance percentages on a semi-annual basis at least 10 days before the award fee evaluation 

period on an aggregate and per location basis as compared to the same six month period in the previous 

baseline. 

 

NOTE: The following shipments are eligible for movement under DTCI and will be included in the 

baseline data. 

 

1.  Shipments weighing less than 150 pounds that are excluded from existing Small Package and Small 

Parcel contracts.  For example, hazardous and overdimensional shipments. 

2  Shipments of ammunition Hazard Class (HC)/Div 1.4 up to 1,001 lbs aggregate gross weight of the 1.4 

component, less packaging and packaging materials, may be shipped as FAK/non-bulk.  

 

1.4.2.1.2  Baseline 
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Each year after Year 3 will be measured against a baseline created from the prior year’s actual shipment 

attributes and cost data. 

 

Contract Year Dates Baseline Dates 

Option Year 1 11/1/10 to 10/31/11 11/1/09 to 10/31/10 

Option Year 2 11/1/11 to 10/31/12 11/1/10 to 10/31/11 

Award Term Option Year 1 11/1/12 to 10/31/13 11/1/11 to 10/31/12 

Award Term Option Year 2 11/1/13 to 10/31/14 11/1/12 to 10/31/13 

 

1.4.2.1.3  Cost Avoidance Goals :  Cost avoidance goals are related to freight only and do not include Management 

Fee or PMO cost. 

 

Cost Avoidance goals by contract year are as follows: 

Option Year 1 = 2% of Base Year 3 

Option Year 2 = 2% of Option Year 1 

Award Term Option Year 1 = 2% of Option Year 2 

Award Term Option Year 2 = 1% of Award Term Option Year 1 

 

The Government expects the contractor to show significant annual progress toward that goal.  The Government 

expects the contractor to continue to seek additional savings opportunities and communicate these efforts with the 

Government. 

 

1.4.2.2 Revision to Calculations for Option Year 2 and Award Term Options (Years 5 – 7) 

 

The calculation during Option Year 2 will add specific refinements to the calculation outlined in section 

1.4.2.1.  Through continuous improvement efforts, growing experience with DTCI, and better 

transportation data fidelity, past methods of cost avoidance calculations can be enhanced to a higher level 

of precision.  As the contract implementation winds down and the program reaches a steady state, future 

measurements will require some additional level of detail to measure performance.  The best way to refine 

the calculation is to further differentiate the measurement for special equipment and to eliminate outliers 

and unique movements that can potentially misrepresent overall cost avoidance figures. 

 

A separate method of calculation that is unique to each equipment type and that is reflective of the way that 

each type is procured allows for proper measurement of the behaviors that drive cost avoidance.  Because 

general cargo will be measured as a pool of shipments considering optimization efforts, cost performance is 

heavily influenced by weight.  Accordingly, general cargo will be measured using cost per hundredweight.  

Specialized equipment, however, is generally unaffected by optimization techniques and is not influenced 

by weight.  Specialized equipment is purchased based on total distance travelled.  Therefore, specialized 

equipment will be measured using a cost per mile calculation.   

 

Service level analysis for each equipment type allows for proper measurement of cost avoidance that occur 

in the specific instances within the specialized equipment category where measuring by cost per 

hundredweight is appropriate.   

 

Outlier removal in the baseline and actual shipment data will ensure that cost avoidance is measured 

against a known and accurate baseline history.  Certain equipment types are so unique that they are often 

subject to market factors.  These movements often have a large cost and can potentially misrepresent the 

cost avoidance results.  Removing multi-axle drop deck trailers from the calculation will address this and 

will allow the cost avoidance calculation to reflect only actions that the contractor has the ability to 

influence.   
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Additionally, some historical lanes contain so few shipments that a quality performance measurement is not 

possible.  Shipping lanes that did not move more than one shipment per month do not provide an accurate 

baseline for comparison.  For example, a predominantly LTL shipper previously moved only one expedited 

shipment to a particular destination now begins to frequently ship LTL volume to the destination.  

Comparing large volumes of LTL shipments to one air expedite would produce an inflated cost avoidance 

figure.  Accordingly, all baseline comparisons will consist only of lanes where 12 or more shipments 

occurred in history within the past year. 

 

Lastly, to prevent any data anomalies from potentially misrepresenting the cost avoidance all shipments 

that are greater than 120,000 pounds as well as any shipment record containing incomplete or null values in 

miles, cost, weight, or zip code fields will be removed. 

 

The contractor will provide a summary report of shipments excluded from the cost avoidance analysis.  At 

a minimum the report will include the number of shipments excluded, the exclusion type (e.g., low volume 

lane, super load, etc.), and total transportation spend excluded from the analysis. 

 

Equipment Types for option year 2 are determined by the Equipment Code used and listed in the 

Equipment Type Conversion Table – Version 1 (below).  If Equipment Codes are used that are not listed, 

no baseline and no actual savings are calculated. 

 

1.4.2.2.1  Additional Cost Avoidance Calculation Process:   
 In determining cost avoidance the contractor shall accomplish the following in addition to the methodology 

identified in 1.4.2.1 above:  

 

1.  General cargo will be measured using cost per hundredweight.  

2.  Specialized equipment will be measured using cost per mile. 

3.  Flatbed equipment, including LTL flatbed service, will be measured using cost per mile.   

4.  Remove multi-axle drop deck trailers from the calculation. 

5.  Baseline comparisons will consist only of lanes where 12 or more shipments occurred within the past 

year. 

6.  Shipments greater than 120,000 pounds and shipment record containing incomplete or null values in 

miles, cost, weight, or zip code fields will be removed. 

7.  Equipment types AE0, AE3, AE4, AE5, AE6, AE7, and AE9 will no longer be included in cost 

avoidance measurement. 

8.  Equipment types AF1 and AF2 will be changed from ‘General Cargo’ to ‘Flatbed’.  

 

1.4.2.2.2  Cost Avoidance Goals :  Cost avoidance goals are related to freight only and do not include Management 

Fee or PMO cost. 

 

Cost Avoidance goals by contract year are as follows: 

Option Year 2 = 2% of Option Year 1 

Award Term Option Year 1 = 2% of Option Year 2 

Award Term Option Year 2 = 1% of Award Term Option Year 1 

 

The Government expects the contractor to show significant annual progress toward that goal.  The 

Government expects the contractor to continue to seek additional savings opportunities and communicate 

these efforts with the Government. 
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Equipment Code Equipment Type Service

A30 Gooseneck All

A5 Driveaway/Towaway All

A6 Driveaway/Towaway All

AB2 Gooseneck All

AB3 Gooseneck All

AB4 Gooseneck All

AB5 Gooseneck All

AB6 Gooseneck All

AC2 Expandable Lowboy All

AC3 Expandable Lowboy All

AE0 Not Measured All

AE2 Stepdeck All

AE3 Not Measured All

AE4 Not Measured All

AE5 Not Measured All

AE6 Not Measured All

AE7 Not Measured All

AE9 Not Measured All

AF1 Flatbed LTL All

AF2 Flatbed LTL All

AF3 Flatbed   All

AG6 Tautliner All

AH2 Stepdeck All

AK Frozen All

AN Expandable Lowboy All

AO1 General Cargo All

AO2 General Cargo All

AO3 General Cargo All

AO4 General Cargo All

AO7 General Cargo All

AR Reefer All

AV1 General Cargo All

AV2 General Cargo All

AV3 General Cargo All

AV5 Rollerbed All

AV6 Rollerbed All

AZ3 Flatbed All

QQ:DTD Same day General Cargo All

QQ:DTD2D General Cargo All

QQ:DTD3D General Cargo All

QQ:DTDAM General Cargo All

QQ:DTDEcon General Cargo All

QQ:DTDND General Cargo All

(All Others) Not Measured All

 
Equipment Type Conversion Table – Version 1 
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1.4.3 Contractor Liability. 

1.4.3.1  Confidentiality.  The contractor shall ensure confidentiality of all Government information obtained as a 

result of performance of this contract by ensuring such information is not released to any other party 

without specific Government approval. 

1.4.3.2 Carrier Insurance. 

1.4.3.2.1 Public Liability and Cargo Liability Insurance.  Ensure interstate transportation providers maintain 

the acceptable level of public liability and cargo liability insurance as required by Title 49 of the Code 

of Federal Regulations (CFR). 

1.4.3.2.2 State Requirements.  For transportation providers that operate solely as intrastate carriers, public 

liability and cargo insurance shall be required at the level required by the state, except for deregulated 

states, for which public and cargo liability shall be the same as that required of interstate carriers. 

1.4.3.2.3 In Force.  Ensure the insurance carried will be in force at all times during this contract or until such 

time as the transportation provider ceases providing service(s) under the DTCI contract.  Insurance 

policy(s) must cover all equipment used to transport freight provided under the DTCI contract. 

1.4.4 Carrier Management.  The contractor shall manage all facets of carrier management, to include carrier 

selection, and ensure that all carriers operating under the DTCI contract meet all requirements of Title 49 of 

the CFR. 

1.4.4.1 Carrier Contracts.  The contractor shall establish, maintain, and manage all necessary subcontracts with 

carriers that move freight under this contract.  The contractor shall manage needs for capacity due to 

seasonality within the established rates in the NTE rate tables in the contract.  In the event of surge 

requirements as described in paragraph 1.4.5.27, an interim adjustment to the NTE rates may be authorized 

by the CO in advance of performance IAW Section H, paragraph H-9. 

1.4.4.2 Seizure of Cargo. Neither the contractor, nor any of its sub-contractors moving DoD freight shall assert 

any type of lien on any property shipped under this contract.  The contractor further agrees that it shall not 

take any action to seize, arrest, hold, or otherwise detain any shipment through any judicial process in the 

United States or through any other means whatsoever. Additionally, the Government (or designated agents) 

reserves the right to retrieve/seize DoD freight from the contractor and its contractors’ facilities and 

conveyances when such freight has been frustrated, or otherwise delayed due to labor unrest, work 

stoppages, bankruptcy, disasters, and other abnormal events beyond the contractor’s operational control. 

1.4.4.3 Freight Payment. The contractor shall receive, process, and pay carriers and other sub-contractors 

efficiently and promptly, and as otherwise required by the terms of the contract. 

1.4.4.4 Freight Payment Terms.  The contractor shall pay its subcontract carriers in a timely manner comparable 

to current DoD payment standards as established in the current DoD approved Third Party Payment System 

(TPPS) contract (usually within 3 to 5 days of confirmation of delivery and proper invoice receipt; however 

payment times vary.), and as otherwise required by the terms of the contract. 

1.4.4.4.1 For Services shipments only, electronic data transactions may occasionally fail between DoD shipper 

systems and the contractor’s Transportation Management System (TMS).  When this occurs, an alternate 

shipment billing process is necessary.  This process shall apply 30 days after actual pick-up date or when 

data resolution with the DOD shipper systems help desk, proves negative.  The following scenarios apply, 

but are not limited to: 
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a. No EDI 219 (offer) is submitted by DoD shipper system and carrier invoices contractor 

Course of Action:   If no EDI 219 (offer) was received by the contractor and contractor had no 

opportunity to rate and route the shipment, the carrier in this case will invoice the shipper 

directly through TPPS, and will be paid by the shipper not the contractor.  The shipper shall 

generate a matching order to the invoice within three (3) government business days.  Such 

shipments will be excluded from DTCI contractor metrics. 

 
b.  EDI 219 submitted, EDI 220 response received by DoD shipper system but no EDI 858 (bill 

of lading) 

 

        Course of Action:   Contractor shall create a manual invoice in the TPPS account of the     

        agency/service shipper and notify the shipper of the invoice via e-mail. The shipper’s        

        agency/service shall generate a matching order to the invoice within three (3) government       

        business days. 

 

c. No EDI 219 but have bill of lading data 

Course of Action:    If no EDI 219 (offer) was received by the contractor and contractor had 

no opportunity to rate and route the shipment, the carrier in this case will invoice the shipper 

directly through TPPS, and will be paid the shipper not the contractor.  The shipper shall 

generate a matching order to the invoice within three (3) government business days.  Such 

shipments will be excluded from DTCI contractor metrics. 

1.4.4.4.2  For DLA shipments, contact the DLA Distribution contracting officer representative and/or DLA J6 for 

procedures. 

1.4.4.5 Subcontractor Carrier Freight Bill Pre-Audit.  The contractor shall complete a freight bill pre-audit of 

all carrier invoices.  Carrier invoices must be audited accurately for the following: 

1.4.4.5.1 Duplicate invoices.  Duplicates shall not be paid.  This includes reviewing bills submitted for 

additional costs due the carrier and ensuring such invoices do not contain duplicate charges. 

1.4.4.5.2 Rates.  Establishment of the carrier’s invoiced rate must be through an effective rating engine that can 

accurately establish a rate within the confines of the contract for the following: 

1.4.4.5.2.1 The contractor’s contracted rates 

1.4.4.5.2.2 Begin and end dates on rates 

1.4.4.5.2.3 Accessorial charges (e.g., fuel surcharge, detention, etc.) 

1.4.4.5.3 Billing information.  Ensure carrier invoices identify the correct shipper or Service.  This function 

must include the following: 

1.4.4.5.3.1 Ability to allocate (at the shipment level) the freight charge to multiple billing addresses for multiple-

stop loads based upon a logical, consistent and auditable allocation process (e.g. based upon weight, 

distance, etc.)  If multiple shipments are consolidated into a single shipment by the contractor, the 

contractor shall allocate the costs to the original shipment level offered. 

1.4.4.5.3.2 Invalid invoices – Identify and prevent payment under this contract of carrier invoices submitted for 

non-DTCI shipments. 

1.4.4.5.3.3 Other invoice information – Ensure carrier invoices contain all the necessary information to properly 

bill the government. 
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1.4.4.6  Industry Interaction and Collaboration.  The contractor shall affirmatively engage transportation 

association leaders and industry partners throughout the total life cycle of the contract.  The purpose of 

such engagement will be to share information, address current issues or concerns, capacity issues across all 

transportation modes, and increase situational awareness as deemed necessary to support the contractor’s 

performance under the contract.  These interactions and industry collaboration will facilitate the 

contractor’s assessment of its own capability to maintain adequate capacity to meet existing requirements 

and unforeseen surge. The contractor shall inform the DTCI CO of any issues identified during any such 

engagement, with either now or in the future, may jeopardize the contractor’s successful performance of the 

DTCI requirements.  The requirements of this paragraph should in no way conflict with the requirements of 

paragraphs 1.4.3.1 and 1.4.5.3.  Any concerns in regard to such a conflict shall be immediately be brought 

to the attention of the CO. 

1.4.5 Operations. 

1.4.5.1 Staffing.  The contractor shall provide sufficient staffing to ensure the requirements of the PWS can be 

accomplished in an effective and efficient manner whether providing day-to-day steady state or surge 

support.  Contractor personnel shall possess sufficient experience and knowledge to successfully perform 

all PWS requirements to include the DoD unique requirements of this contract.  Contractor personnel shall 

be knowledgeable of and experienced in providing third party logistics services which require consolidation 

and optimization of freight.  Contractor's proposed management staff shall have sufficient authority to 

make decisions on behalf of the contractor while performing in either a corporate or on-site position under 

this contract. 

1.4.5.2   Background Investigations and Common Identification Standard for Contractors.  In accordance 

with FAR Clause 52.204-9,  Personal Identity Verification of Contractor Personnel, incorporated in the 

contract, the contractor shall comply with personal identity verification procedures identified herein that 

implement Homeland Security Presidential Directive-12 (HSPD-12), Office of Management and Budget 

(OMB) guidance M-05-24, as amended, and Federal Information Processing Standards Publication (FIPS 

PUB) Number 201, as amended. The contractor shall provide the government with a list, updated as 

changes are made, of personnel requiring a background investigation for DTCI.  

1.4.5.2.1 Access to "Federally Controlled Facilities": Contractor employees who require access to “Federally 

Controlled Facilities”, as defined in OMB guidance M-05-24, will require a National Agency Check 

with Inquiry (NACI) and will be issued a DoD Common Access Card (CAC) as their identity 

credentials.  This will apply at a minimum to contractor permanent on-site employees required per 

PWS par. 1.4.5.11 at DDSP, DDJC, DDRT, and DDNV. (Notes: 1) this requirement does not apply to 

intermittent access/visits to any DTCI shipper locations as normal location specific visitor 

control/security procedures apply; 2) this requirement does not apply to access by DTCI carriers to 

shipper/receiver installations for pick-up/delivery of DTCI freight – installation unique pick-

up/delivery access/security procedures will apply.  

1.4.5.2.2  Access to "Federally Controlled Information Systems": Contractor employees who require access to 

“Federally Controlled Information Systems”, as defined in OMB guidance M-05-24, will require a 

National Agency Check with Inquiry (NACI) and will be issued a DoD Common Access Card (CAC) 

as their identity credentials.  This will apply to any contractor employees who are granted access to 

DoD shipper systems (e.g. DSS, CMOS, GFM, & VSM) or other systems as defined “Federally 

Controlled Information Systems” per OMB guidance M-05-24. (Note: HSPD-12, OMB Memo M-05-

24 states that a contractor accessing a government system from their own facility or via a secure web 

site, may not be subject to the personal identification credential and associated NACI requirement). 

1.4.5.2.3 Access to "Sensitive Information": Contractor employees who require access to “sensitive 

information”, in accordance with the DoD 5200.1-R, Information Security Program, dated January 

1997, to include requirements for protection of certain information as defined in the Computer Security 

Act of 1987 may require a background investigation. The determination of a background investigation 

is dependent upon a risk determination by USTRANSCOM, taking into consideration the requirements 

of the Act: Contractor personnel with access to sensitive DTCI DoD enterprise-wide visibility data 
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and/or management of DoD shipping activities and freight movements, will require a National Agency 

Check (NAC) but will not be issued identity credentials or DOD Common Access Card (CAC) unless 

they meet the requirements in 1.4.5.2.1 and 1.4.5.2.2 above.    

1.4.5.3 Non-Disclosure Certificate.  Any DTCI contractor personnel with access to DTCI DoD enterprise-wide 

visibility data and/or management of DoD shipping activities and freight movements shall be required to 

sign a Non-Disclosure Certificate and return it to the CO prior to performance under this contract.  Blank 

non-disclosure certificates will be provided to the contractor during the post award conference (Ref 

paragraph 1.4.1).  This includes access to any system, information, or data derived from DoD enterprise 

wide-visibility and/or management of DoD shipping activities and freight movements, including, but not 

limited to, DoD third party payment system, data exchanges, data required to provide complete insight to 

DTCI-wide operations and report on required metrics for the DTCI program as identified in Paragraph 2, 

Service Delivery Summary, and individual shipment level (transportation control number (TCN)) 

pertaining to material movement.  The Non-Disclosure Certificate requires DTCI contractor personnel to 

adhere to all safeguards established for systems, information, and data, and to protect it from unauthorized 

disclosure in accordance with applicable laws and agency regulations.     

1.4.5.4 Program Management.  The contractor shall accomplish Program Management functions relative to the 

DTCI project to ensure the requirements of the PWS are met in an effective and efficient manner to include 

the implentation of all Phased sites.  The contractor shall manage its human and physical resources and 

manage its sub-contractors to partner with DoD and its stakeholders to achieve objectives larger than the 

optimized, consolidated movement of freight.  Such objectives include Distribution Process Owner (DPO) 

Initiatives, integration with DoD’s Strategic Distribution System, enhanced DoD readiness, and protection 

of transportation infrastructure critical to DoD.  At a minimum, the contractor's program management 

function shall encompass the following: 

1.4.5.4.1 Metrics.  Upon commencement of shipping, the contractor shall begin to baseline enterprise-wide 

performance data in order to establish performance goals, conduct trend analyses, and identify 

potential process improvements.  In addition to base lining performance data, the contractor shall make 

performance data available.  The contractor shall employ metrics in managing the DTCI project over 

the entire life-cycle of the contract.  The use of metrics shall provide for adjustment of performance 

when necessary to ensure the requirements of the PWS are met in an effective and efficient manner and 

shall be used to project potential process improvements.  Metrics will be made available to all 

approved stakeholders.  The Government will review metrics and performance data during the monthly 

PMR’s (reference paragraph 1.2.3) but will not utilize the performance data to withhold funds for non-

performance of the services required under this contract until after six months following 

implementation at each site.       

1.4.5.4.2 Risk Identification, Analysis and Mitigation.  The contractor shall accomplish risk identification, 

analysis and mitigation in the performance of the DTCI project. 

1.4.5.4.3 Customer Satisfaction.  The contractor shall monitor and measure customer satisfaction on an on-going 

basis to ensure that any customer concerns are addressed upon receipt and resolved as quickly as 

possible (Reference paragraph 1.4.6.4.3 Customer Feedback). 

1.4.5.4.4 Quality Assurance.  The contractor shall control the quality of services provided under this contract 

and shall tender to the Government for acceptance only those services that conform to the requirements 

of the contract.  In accordance with FAR Clause 52.246-4, Inspection of Services – Fixed Price, and 

FAR Clause 52.246-5, Inspection of Services – Cost Reimbursement, incorporated into Section I of the 

contract, the contractor shall provide and maintain an inspection system acceptable to the Government 

covering the services under this contract.  The Contractor shall deliver their inspection system 

documentation for review and approval to the Contracting Officer (CO) within 30 days after contract 

restart.  The Government in turn will have 10 days from the latter of the due date or the date provided 

to the PMO to review and approve or return the inspection system documentation to the contractor for 

clarification or changes.  The contractor shall submit a final schedule no later than 10 days after receipt 

of any Government comments. 
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1.4.5.5 Optimization and Consolidation.  Upon release of freight by the government or vendor, the contractor 

shall utilize their optimization expertise and tool(s) to consolidate freight when possible, both 

geographically and within the MDD timeframes given.  Such consolidation shall result in overall 

optimization of government freight shipments.   

1.4.5.6 Equipment Requirements.  The contractor shall provide all types of equipment required to satisfy the 

requirements of the PWS.  The contractor shall ensure van equipment is available to meet shipper’s 

requirements.  In addition for Air Force shipments only, the contractor shall ensure a mix of general 

equipment and specialized equipment i.e., low-boys, rollerbeds, air ride, open equipment, etc.  For DLA 

shipments the contractor shall ensure a mix of general equipment, rollerbeds and flatbeds to support 

scheduled/dedicated routes.  The contractor may offer equipment substitutions.  Substitutions must be 

approved and documented by the shipper.  There shall be no additional charge for tarping of 463L pallets 

when flatbed equipment is utilized in lieu of rollerbed equipment.  Equipment pools shall be required at 

several DDC’s for Phase I and other shipper locations in later phases.  These requirements are discussed in 

Appendix A, Shipper Unique Requirements.  Any substitutions at the convenience of the contractor shall be 

done at no cost to the government. 

1.4.5.6.1 Rail Cars:  The Coordinator may require the use of specialized transportation equipment such as rail 

cars for the movement of military-unique items (i.e. military tanks and tank removers).  The success of 

DTCI’s rail program is dependent on the Coordinators ability to leverage commercial best practices to 

gain efficiencies and garner savings. Therefore, the Coordinators shall negotiate and establish carrier 

rates for each DTCI rail move.  SDDC must maintain visibility of DoD rail moves in order to manage 

capacity and de-conflict competing priorities.  Therefore, the Coordinators shall notify SDDC of all 

rail moves requested by DTCI shippers.  

For all DTCI rail movements, the Coordinator shall submit rail car requests received from the shipper 

to SDDC’s Defense Freight Railway Interchange Fleet (DFRIF) car distributor via telephone or via e-

mail.   The DFRIF car distributor will determine the availability of DODX cars to support the entire 

requirement.  If there are insufficient DODX cars to support the requirement, DFRIF will provide the 

Coordinator with the number of available DODX cars and the number of commercial cars the 

Coordinator must source from its resources.  DFRIF will ensure the requested DODX cars are made 

available at the onload location in time to support the requirement.   

 

Once the Coordinator receives DODX confirmation from DFRIF, the Coordinator shall make 

arrangement for the entire rail requirement with applicable carriers. 

 

 Process: 

 

1. The Shipper shall contact the Coordinator via e-mail and/or phone as early as possible 

(recommended 15 business days prior to the planned origin departure date) with the anticipated 

requirement for rail.  Shipper shall provide the Coordinator with as many details as possible to include 

the number and type of cars requested, estimated weight per car, origin/destination locations, and 

accessorials required, Hazmat, etc.  

 

2. The Coordinator will review the requirement and make an initial determination of its ability to 

support the requirement ensuring the Contractor has contracts in place with carriers and if Government 

approved rates are on file.  If Government approved rates are not on file, the Coordinator must follow 

established process to obtain rate approval.  The rate approval process may take several days.  

 

3. The Coordinator will contact the shipper within 3 business days following the initial email/phone 

inquiry to either accept the shipment or to provide an update on their efforts to obtain approved rates 

with the Government/carrier.  Final determination of support must be completed NLT 5 business days 

following the initial inquiry. 
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NOTE:  DTCI is a requirements contract; therefore, the Coordinator may not refuse any shipment on 

the program.  The coordinator must accept all rail shipments and if the Coordinator is unable to support 

the requirement, the Coordinator shall provide supporting justification and request a waiver from the 

Contracting Officer.  If the Contracting Officer approves the waiver request, the Contracting Officer 

will notify the Coordinator and copy the shipper so the shipper may seek support via SDDC.   

  

 

4. When the Shipper receives confirmation of support from the Coordinator, the Shipper submits 

EDI 219 request for movement IAW current practices. 

 

NOTES:  

1. For GFM users, request will be for AV1 equipment.  Shipper will send email to 

Coordinator requesting rail support indicating the total rail car requirement and other 

special requirements (e.g. carrier load/unload, etc).  

 

2. Shippers should communicate with their load planner to ensure requirements are 

understood by all parties. 

 

5.  The Coordinator shall contact DFRIF via telephone or via e-mail to relay rail requirement. 

 

6. DFRIF will determine if the requirement can be supported entirely with DODX cars or will 

require a combination of DODX and Commercial cars.  DFRIF will transmit the results back to the 

Coordinator (e.g. Offer # zxc1234; 75 DODX, 25 Comm cars).   

 

NOTE: DFRIF is responsible for positioning all DODX cars to meet shipment timing.  The 

contractor will not be held liable for any delays in positioning of DODX cars. 

 

7. If the entire requirement cannot be supported by DODX cars, the Coordinator will source the 

remaining commercial cars required and determine the total cost of the entire  requirement (combined 

DODX/Commercial cars and applicable accessorials) IAW its carrier agreements.  EDI 220 will be 

returned to shipper with NTE costs within 6 hours of SDDC’s confirmation of DODX car availability. 

 

The manager of the Defense Freight Railway Interchange Fleet (DFRIF) can be reached at (618)220-

6870; via email or via regular mail to:  SDDC, ATTN:  AMSSD-SBI-R, 1 Soldier Way, Scott AFB, IL 

62225. 

 

1.4.5.7 Pallet and Net Returns from Aerial Ports.  The contractor shall return 463-L pallets/nets to 

Consolidation and Containerization Points (CCPs) or other identified locations.  The 463-L pallets/nets will 

be returned to the consignor on a daily basis.  Roller-bed equipment is a unique but required equipment 

type used for aerial port (APOE) movement.  The return of 463L pallets/nets is a critical/mission essential 

requirement and they must be returned when made available at the APOE.  The contractor shall provide the 

shipper with documents showing the number of pallets/nets being returned and the trailer number 

containing the empty pallets/nets.  The per-pallet rate shall include the return fee. 

1.4.5.8  Scheduled Route Services. DDC’s, DLA Disposition Service, and other shippers may have established 

customer scheduled routes (current dedicated routes).  These routes shall have scheduled delivery windows 

for multiple delivery locations.  Government will coordinate and approve the establishment, pickup, and 

delivery timing of these routes. Contractor may offer proposed changes to the government via process 

improvements.  Contractor may add additional freight to these trucks provided it does not interfere with 

delivery schedule or planned sequential offload.   

NOTE:  Due to contract implications, changes to established pickup and delivery requirements for 

dedicated truck schedules shall be coordinated between the Government and the Contractor no later than 15 

business days prior to the effective date.  All other change requests (change in weekend operations, 

requests to change LTL/Air pickup times, etc.) shall be coordinated between the Government and the 
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Contractor no later than 3 business days prior to the effective date.  All change requests must be 

coordinated through the respective COR (if originated by the Government) or through the SDDC DTC OST 

(if originated by the Contractor).  All changes will be coordinated with the TCAQ CO.   

1.4.5.8.1 Pickup and delivery requirements: Appointment (pickup and delivery) requirements vary by site and 

should be listed in the Transportation Facilities Guide (TFG) or vendor profile table in VSM.  The 

Contractor shall refer to and follow the guidance contained in the TFG or VSM when scheduling 

carriers to pickup and/or deliver freight at government locations unless provided specific instruction on 

the BoL from the individual sites as indicated below.  Interim guidance may be released via the SDDC 

Customer/Carrier Advisory Network.  The carrier, at the direction of the Contractor, is required to refer 

to and follow the guidance contained in the TFG / SDDC Customer/Carrier Advisory Network when 

scheduling carriers to pickup and/or deliver freight at government locations unless provided specific 

instructions from the individual sites as indicated below.   

 

1.4.5.8.1.1 Pickups: The transportation coordinator is normally authorized 8 operational hours from receipt of the 

shipping request (219) until pickup of the shipment.  However, if shipments require a specific pickup 

time or appointment, then shippers will designate a 5 minute pickup increment on the 219, i.e., if 

pickup is required at 1000, the shipper will designate 0955 - 1000 as the pickup window.  This 5 

minute window is the transportation coordinators notification that an appointment is required.  In turn, 

the transportation coordinator is authorized +/- 1 hour from the desired appointment time to pick-up 

the shipment (in the example above, the transportation coordinator's pickup window would be 0900 - 

1100).  This procedure does not apply to shipments that are on dedicated trucks or scheduled daily 

pickups (air or surface).  It also does not apply to expedite (EXP) shipments.  

 

1.4.5.8.1.1.1 FDT shipments only:  When the EDI 219 is received by the contractor before 1400 Eastern 

                             Standard Time (EST) of a business day, the EDI 220 is returned no later than 1500 EST the next 

                             business day following receipt of the EDI 219.  The carrier will pick up the shipment on the 

                             second business day following receipt of the EDI 219 or later if requested in the EDI 219. 

 

When the EDI 219 is received by the contractor after 1400 EST of a business day, the EDI 220 is 

returned by 1500 EST of the second business day following receipt of the EDI 219.  The carrier 

will pick up on the third business day following receipt of the EDI 219 or later is requested in the 

EDI 219.  Note:  Saturdays and Sundays are not business days for FDT shipments. 

 

For shipments which require pickup later than a week following the receipt of the EDI 219, the 

contractor will provide an EDI 220 at least 48 hours prior to the pickup required in the EDI 219. 

 

However, if shipments require a specific pickup time or appointment, then shippers will designate 

a five minute pickup increment on the EDI 219, i.e., if pickup is required at 1000, the shipper will 

designate 0955 – 1000 as the pickup window.  This five minute window is the contractor’s 

notification that a pickup appointment is required.  In turn, the contractor is authorized +/- one 

hour from the desired appointment time to pickup the shipment (the contractor’s pickup window 

would be 0900 – 1100). 

 

The Contracting Officer may approve shipper requests for FDT shipments to be moved outside of 

the DTCI program when the contractor has failed to provide an EDI 220 within the required time 

limits.  Shippers may not move shipments outside the contract without Contracting Officer 

approval.   

 

1.4.5.8.1.1.2 DLA Disposition Service shipments only:  When the EDI 219 is received by the contractor before 

1400 Eastern Standard Time (EST) of a business day, the EDI 220 is returned no later than 1500 

EST the next business day following receipt of the EDI 219.  The carrier will pickup the shipment 

on the second business day following receipt of the EDI 219 or later if requested in the EDI 219.   

 

When the EDI 219 is received by the contractor after 1400 EST of a business day, the EDI 220 is 

 returned by 1500 EST of the second business day following receipt of the EDI 219.  The carrier 
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will pick up on the third business day following receipt of the EDI 219 or later if requested in the 

 EDI 219.  Note:  Saturdays and Sundays are not business days for DLA Disposition shipments. 

 

For shipments which require pickup later than a week following the receipt of the EDI 219, the 

contractor will provide an EDI 220 at least 48 hours prior to the pickup required in the EDI 219. 

 

If shipments require a specific pickup time or appointment, then shippers will designate a five 

minute pickup increment on the EDI 219, i.e., if pickup is required at 1000, the shipper will 

designate 0955 – 1000 as the pickup window.  This five minute window is the contractor’s 

notification that a pickup appointment is required.  In turn, the contractor is authorized +/- one 

hour from the desired appointment time to pickup the shipment (the contractor’s pickup window 

would be 0900 – 1100). 

 

The Contracting Officer may approve shipper requests for DLA Disposition Service shipments to 

be moved outside of the DTCI program when the contractor has failed to provide an EDI 220 

within the required time limits.  Shippers may not move shipments outside the contract without 

Contracting Officer approval.   

 

1.4.5.8.1.2 Delivery: The contractor and/or its carriers will abide by guidance contained in the TFG/SDDC 

customer advisories as applicable.  For DLA Distribution – VSM and DLA Disposition Service 

shipments, contact VSM team for additional information at 1-800-456-5507 or via email 

delivery@dla.mil. 

 

1.4.5.9 Diversions. Upon direction from the shipper or CO’s Representative (COR), the contractor shall perform a 

diversion or re-consignment, in accordance with Appendix B – Accessorial Codes. 

1.4.5.10 Federal Holidays:  Most Federal Agencies observe the following Federal holidays: New Year's Day, 

Martin Luther King Day, Presidents' Day, Memorial Day, Independence Day, Labor Day, Columbus Day, 

Veterans' Day, Thanksgiving Day, and Christmas Day.  In addition, other days may be designated as a 

Holiday by Federal Statute or Executive Order (e.g. day before or after Christmas, etc). 

FDT and DLA Disposition Service shipments (BoLs ending with DP):  Only the following commercial 

shipper holidays will be observed - New Year’s Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day, the day after Thanksgiving, Christmas Eve, and Christmas Day.  The contractor will be 

expected to provide normal pickup service on all other holidays.   

Some DOD shipping activities will not observe a Federal Holiday due to mission requirements and will 

operate on a normal work schedule.  In these cases, the contractor will be expected to provide normal 

pickup service (to include Expedited shipments) to these sites.  The government will provide the contractor 

with prior notice of which sites will be operating under normal work hours NLT 10 business days prior to 

the holiday, except in emergencies or other situations (Presidential Executive Order) where 10 days is not 

feasible.  SDDC’s Customer Advisory Program will normally be used to report holiday schedules.  

With the exception of expedited shipments, the contractor shall deliver freight with MDDs that fall on a 

federal holiday on the next normal business day and request a holiday exception for late delivery using the 

Exception Reporting process outlined in this document.  Normal business days and operating hours for 

DOD facilities can be found in the Transportation Facilities Guide (TFG).  Expedited shipments shall be 

delivered on time regardless of the holiday period.  An example is: If delivery is required on Christmas 

Day, the holiday accessorial would apply.  Menlo must meet the Christmas Day delivery. 

The contractor shall also provide normal pickup Service and Expedited Service (Pickup and Delivery) on 

declared or published industry down days (e.g. Carrier tariff down days during Good Friday, day after 

Thanksgiving, Christmas Eve, and New Years Eve).   With the exception of expedited shipments, the 

contractor shall be granted additional transit days in direct relationship of the declared industry down days.  

If the MDD falls on a declared down day (ex. day after thanksgiving), the shipment will be delivered on the 
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next business day (Monday following Thanksgiving) and the contractor shall request an exception for late 

delivery using the exception reporting process.  The contractor will notify the PMO and affected shipper 

sites at least 10 business days prior to the first industry down day.  The Government expects the contractor 

to meet all expedited MDDs regardless of the holiday period.  

On designated Federal Holidays, accessorial rates will apply to accommodate pickup and delivery 

requirements.  Specific holiday charges are depicted in the Performance Work Statement, Attachment 1 – 

Accessorial Rates.   

For further clarification on Federal Holidays, the DTCI contractor should review the Office of Personnel 

Management (OPM) website at:  http://www.opm.gov/Operating_Staus_Schedules (under the holiday tab), 

and other holidays listed in the Transportation Facilities Guide (TFG) or through notification of a SDDC 

Customer Advisory.   

1.4.5.11 On-Site Personnel.  The contractor shall provide permanent on-site staffing at DDSP, DDJC, DDRT and 

DDNV.  Permanent on-site staffing shall be provided by DLA determined work hours for one full-time 

shift per day, Monday – Friday.  Contractor shall provide temporary on-site staffing at all locations during 

implementation of Phase I (with the exception of DDSP, DDDC, DDJC, DDNV, and DDRT).  They shall 

remain on-site until all location-unique requirements have been implemented (as agreed upon in accordance 

with PWS paragraph 1.2.8.2) and all testing and evaluation  identified in the contractor's test plan, which 

has been approved by the Government,  is complete (reference PWS paragraph 1.2.8.4, Joint Test Plan).  

Approval to release temporary on-site staffing will be granted by the DTCI Program Manager or his 

designee.  It is estimated that this approval will be granted within approximately 60 days after site 

implementation.  Phase II requirements will be staffed for the collocated region and not for individual sites.  

Phase III requirements shall not be less than regional support with periodic on-site visits as mutually agreed 

upon.  Additional site requirements under paragraph 1.2.9 shall not be less than regional support with 

periodic on-site visits as mutually agreed upon. 

1.4.5.12 Customer Support.  The contractor shall staff, manage, and provide resources for customer support  

Monday – Friday, 0500 – 2400 CST, Saturday, 0500 – 1730 CST, Sunday, 0900 – 1730 CST.  In the rare 

circumstance that a mission critical shipment requires immediate action after these customer support hours, 

the shipment shall be moved outside the contract.  Contractor representatives shall have access to all 

shipment information and transportation management technology.  At a minimum, contractor 

representatives shall be available, in-person, by telephone (toll-free). 

1.4.5.13  Appropriate Adjustments  The coordinator shall indicate on the billing documents those shipments that 

have been adjusted for weight, dimension or cube or out of route miles and follow the procedures below 

for billing and documentation requirements.   

 

1.4.5.13.1  Billing. 

 

If the carrier believes the shipping weight, dimension or cube varies more than 10% from the shipping 

activity's weight, they must notify the coordinator of the discrepancy.  The coordinator will then notify the 

shipper of the revised measurement and request approval for the additional charges.    

 

Note:  When scales for weight verification are available and furnished from a consignor or consignee 

assets, the carrier should reweigh at these facilities at no charge.   

 

The shipper, if desired, may request a re-weigh of the shipment by the destination TO to confirm the new 

weight.  The destination TO will provide re-weighs information back to the origin TO.   

 

Note: If the re-weigh process takes longer than allowable carrier free time, any detention charges incurred 

due to the re-weigh process will be paid by the shipping TO. No detention costs will be paid if the re-weigh 

variance is less than 10%.     
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A copy of the carrier’s certified weight ticket annotated with the revised weight taken at the first stop-off 

point must be provided by the coordinator as indicated below within 10 business days of the occurrence:   

 

The coordinator will identify valid carrier re-weighs and enter this information in Syncada through the 

"Notes" feature (regardless of whether NTE is exceeded or not).   

 

Note: In Syncada, the re-weigh amount is presented as the billed amount.   

 

The TO and coordinator must agree upon the billed amount before approval.   

 

The coordinator will post a copy of each certified re-weigh certificate, with bill of lading number indicated 

on the certificate into their transportation information system (currently TMS) under the folder labeled: 

Project Office/DTCI documents/Invoice Support Documents/Specific Location (DDRT, DDJC, etc) or 

Syncada.   

 

TO's will validate the original characteristics/weight of the shipment by noting the bill of lading number on 

the re-weigh certificate and subsequently search on the characteristics of the shipment in the query mode of 

the TMS system.  Additionally, the TO will use any re-weigh information obtained from the destination 

TO, as required to validate the revised weight.   

 

Disputes between the carrier’s revised weight and the shippers re-weigh will follow the current contractual 

dispute process.  

 

TOs will request their Service/Agency CORs review the documents and facts.  

 

Service/Agency CORs will consider all facts and make a decision to accept or reject the re-weigh claim.  

 

The coordinator may request further consideration from DTCI PMO, who is the final appellate authority 

(similar to exception and detention processes).   

 

In those cases where the shipment has already been invoiced with the original weight, and it requires 

modification, the coordinator will submit a linked e-bill to the origin shipper for validation/payment of the 

modified weight.  If the bill of lading number is not annotated on the certified weight ticket, TO’s will not 

approve the re-weigh.  The coordinator will ensure the BoL number is on each re-weigh certificate. 

   

1.4.5.13.2   Out of Route Miles.  When out of route miles apply, the carrier will annotate these miles on business 

                   letterhead signed and posted to Project Office in the Contractor's TMS system for future audit.  Charges  

                   associated with out of route mileage are billable separately, via an e-bill to the origin shipping site, from  

                   charges based upon applicable DTOD mileages. 

 

1.4.5.14 High Value Items.  A variety of high value items (i.e. aircraft engines, aircraft engine propellers, etc…) 

may move under the contract.  Depending on the high value items (HVI) characteristics, it may be moved 

by van, TL, and/or flatbed equipment.  If a shipper ships an HVI to move specifically with no other freight, 

shippers define HVI by annotating exclusive use (EXC) on request (EDI 219) and ensure its annotated on 

the BoL and ships as a TL.  If the HVI must be moved to re-distribute weight, the Coordinator must obtain 

written consent from the origin ordering officer prior to breaking the chains and/or removing the blocking 

and bracing.  The ordering officer shall provide the coordinator with the appropriate technical order for the 

item moved.  The coordinator must adhere to the blocking and bracing requirements identified in the 

provided technical order for the item moved.  For multi-stop HVI shipments, if the need arises of re-

distribution of equipment at the stop-off location, blocking and bracing shall be conducted by government 

representatives. 

1.4.5.15 Fuel Surcharge.  The contractor shall use the SDDC Fuel-related Rate Adjustment Policy No. TR-12, as 

updated 5 October 2005, incorporating a fuel baseline of $1.30 per gallon.  This will serve as the basis for 

all fuel surcharges within DTCI for the contractor’s carriers for surface transportation.  Reference 

Appendix F – Technical Directives.  For air transportation, the contractor shall utilize the USTRANSCOM-
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DTCI Fuel Adjustment Procedure established by the Contracting Officer within 60 days after contract 

restart.  This procedure will establish a fuel rate adjustment for air transportation taking into consideration 

DTCI air shipment requirements, an appropriate industry established index for jet fuel prices, and a 

mechanism that facilitates the billing and payment for fuel surcharges within the current Third Party 

Payment System.  The selected index may or may not fully reimburse the contractor for air fuel costs, but 

will generally provide compensation for future adjustments in air fuel costs commensurate with changing 

prices in the air fuel market. 

1.4.5.16 Accessorial Services.  Accessorial Services required for the safe movement of the shipment shall be 

ordered by the shipper or authorized by the site COR.  The list of approved accessorial services is included 

in Appendix B – Accessorial Codes.  If a requirement for additional services not initially ordered is 

identified, the following provisions apply: 

1.4.5.16.1 At Origin:  Additional services shall be added by amending the initial order for service. 

1.4.5.16.2 At Destination:  Any changes in services ordered and incurred by the consignee or receiving activity 

are the consignee’s responsibility and will not be paid for under this contract (Reference Appendix B). 

1.4.5.17 Expedited Service (EXP).  The contractor is required to meet all expedited service requirements.  The 

DTCI coordinator will utilize the TFG to determine a destination's normal receiving business hours.  An 

EXP shipment is defined as a shipment (air or surface) requiring a pickup in less than the contractual 

requirement for pick-up within 8 operational hours.  EXP accessorial shall be used to identify all expedited 

requirements. 

Note: Pickups required in less than the 8 operational hours will be supported in a reasonable 

period of time following initial notification of the requirement but pickup will be no earlier than 2 

hours from notification unless coordinator can reasonably accommodate on a case by case basis. 

Requests for expedited pick-up after normal business hours require manual action, e.g. telephonic 

notification to the coordinator’s toll free contact number, to meet shipper requirements.  An electronic data 

interchange request will follow normal process after manual notification within 2 hours following 

telephonic notification. 

Note: Oversized air freight shipments will normally allow for an additional (1) day of transit time 

unless otherwise agreed to by the shipper and the contractor (See Appendix B for specific details).  

In the event of an OD/OW EXP shipment, the coordinator is required to provide a cost estimate 

for the shipper to make determination as to whether or not to proceed or to adjust the MDD. 

Effective 03 January 2011, DTCI changed the denominator in the dimension and weight 

calculation from 194 to 166. 

The shipper must authorize the EXP requirement by selecting the EXP accessorial code when 

creating and transmitting the EDI 219 offer.  Expedited Service (EXP) will be communicated by 

the shipper in the EDI 219 offer to the DTCI coordinator to define the level of service required.  

The bill of lading will be annotated with the accessorial “EXP” for the expedited service to be 

performed.   

Dedicated truck lanes under DTCI PWS, Appendix A. Shipper Unique Requirement, which 

exceed the contractual capacity shall be considered additional truckloads and are subject to the 

normal freight ordering process outlined in this contract.  An additional truckload shipment 

requiring pick-up in less than the initial eight (8) hour notification is subject to the EXP 

accessorial.  The shipper will communicate the EXP accessorial when submitting the EDI request.  

Verbal notification must be given to the DTCI coordinator. 
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Integrated Distribution Lanes (IDLs); e.g. rollerbed lanes, identified by the DTCI PMO which 

require time definite delivery service are not to be considered an expedited requirement for 

premium rates as these are established contracted delivery requirements.  An example of an IDL is 

DDSP to Dover AFB with a 4 hour delivery expectation from actual pickup. 

1.4.5.17.1 FDT and DLA Disposition Service shipments:  The contractor is required to meet all expedited 

shipping requirements.  The contractor will utilize the TFG to determine a destination’s normal 

receiving  business hours.  Any shipment requiring pickup  in less time than stated in paragraphs 

1.4.5.8.1.1.1 and 1.4.5.8.1.1.2, the shipper must request EXP. 

 To define the level of service required, the shipper must authorize the EXP requirement by 

selecting the EXP accessorial code when creating and transmitting the EDI 219 to the contractor.  

The BoL will be annotated with the EXP accessorial for the expedited service to be performed.  

1.4.5.18 Exception Reporting and Procedures.  Contractor shall manage exceptions as outlined in PWS Appendix 

D. 

1.4.5.19 Language Requirement.  All contractor employees and their subcontractors who have contact with 

government shippers, consignees or other personnel working on behalf of the government must be able to 

read, write, speak, and understand English.  English shall be the only language used for written 

correspondence, discussions, and other business transactions. 

1.4.5.20 Training.  The contractor shall provide in-depth training to government training personnel during 

implementation at each site for shippers, other government personnel, and government contractors on the 

contractor’s systems (freight management system, loss and damage reporting, metrics etc), operations, and 

reports for initial implementation and contractor-system upgrades or modifications.  The contractor shall 

work with the DoD to establish an on-going training curriculum for government personnel which will be 

kept up to date to reflect current operating procedures of the contractor.  Where appropriate, the contractor 

shall incorporate Computer Based Training (CBT) and distance learning as part of their overall training 

approach.   For implementation, the training for Phase I will be on-site.  During Phase II and III, the 

contractor may conduct the training on a per-site or regional basis.  For any additional site requirements 

under Paragraph 1.2.9 the contractor may conduct the training on a per-site or regional basis.  The training 

shall be conducted no earlier than 4 weeks before and no later than 1 week before site implementation.  The 

contractor shall prepare and deliver a draft training plan to the government within 30 days after contract 

restart.  The training plan should include roles and responsibilities, schedules, and resources necessary to 

meet the requirements of this PWS.  The Government will review and provide any recommended changes 

NLT 14 days from the latter of the due date or the date provided to the PMO.  The contractor shall deliver a 

final training plan within 7 days of receipt of government changes or comments. 

1.4.5.21 Reporting.  The contractor shall collect all data required to provide complete insight into DTCI-wide 

operations and report on required metrics, baselines, and other performance data for the DTCI program as 

identified in Paragraph 2, Service Delivery Summary.  The contractor shall supply all required performance 

data to the Program Management Office (PMO) and the Customer (consignor and/or consignee).  The 

contractor’s system must capture and maintain all the data elements listed in Appendix C - Required Data 

at the individual shipment level (transportation control number (TCN)) pertaining to material movement.  

(The TCN is a military unique shipment number assigned to control and manage every shipment unit 

throughout the transportation pipeline.)  Additionally, the contractor must provide the government secure, 

on-line access to all data.  This data must be available at all times to stakeholders via web type access 

through the contractor’s system.  It must also be exportable to Microsoft Access, Excel, or downloadable 

via secure file transfer protocol (FTP) in an agreed upon format. 

1.4.5.21.1  Access to Data.  The contractor shall provide web-based access to all DTCI shipment data in the 

contractor’s possession to the DTCI Program Manager or the CO. 

1.4.5.21.2 Reporting Performance Requirements.  The contractor shall provide monthly reports as identified in 

Table 5.  These reports shall include information at the overall performance level DTCI-wide and at 
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shipper specific location levels.  The reports shall be provided to the DTCI Program Manager (PM) (or 

his designee) and the individual shipper locations on the 15
th

 business day of each month after 

implementation start for the shipments delivered the previous month.  All reports shall be accessible 

electronically via the web.  All reports can be in the format developed by the contractor with the 

exception of number 9, Accessorials and Exceptions (reference Table 5) and FDT shipments, which 

will be jointly developed.  During surge support periods (as described in paragraph 1.4.5.27) the 

metrics collected for contingencies shall be reported separately from the metrics collected for routine 

shipments.  For sites under a regional or joint base transportation office (e.g. RTO – Norfolk or JB San 

Antonio), satellite site level performance will be reported only for those sites that make up the majority 

(85%) of the total volume of shipments under the regional office.  For example, RTO – Norfolk has 15 

satellite shippers, however; 7 (seven) of these sites make up 85% of the total RTO – Norfolk volume.  

Therefore, these 7 (seven) sites will be listed individually on each category of reports and the 

remaining sites will be rolled up as “other RTO Norfolk” for each category of reports. 

Table 5. Transportation Reports 

 Report Name Report Description 

1 Trailer pool 

availability 

Manual yard management report.  Distribution center location specific. (Only pertains to 

those sites with a permanent on-site DTCI contractor representative.) Reports will be provided 

directly to the affected site TO daily or as required by local requirements.  Ad hoc capability 

should be available upon request. 

2 Carrier on-time 

performance 

Summary (per 

site) 

Summary of on-time loads for each carrier. Report format based on a 12 month rolling 

schedule. 

3 Contractor score 

card 

Measures contractor performance freight pay vs. contract standards and business rules.  

Monthly report based on a rolling 12 month schedule.  Freight payment performance 

should consider both payment to the contracted carrier and closing out invoices with the 

government.  Track and trace need not be reported monthly; however, ad hoc capability 

should be available upon request. 

4 Percentage of 

premium 

(expedited) freight 

Deleted 

5 Loss and damage 

claims 

performance 

Monitors freight claims by customer based on performance (e.g. claims submitted/closed, 

average days to close, and recovered amount).    Measure each carrier’s performance 

relative to the mode of transportation.  Part of the overall carrier performance management 

program.  The contractor shall conduct analysis to identify trends and procedures to 

eliminate claims.  Monthly report shall show rolling 12 month schedule.  Loss/damage 

percentage will be reported during the PMR/AFRB venues or as requested by PMO. 

6 Percent of order 

consolidation 

Deleted 

7 Delivery summary 

– enterprise level 

Measures enterprise-wide delivery performance by mode and contractual definition.  

Delivery summary should only report completed shipments (to include all known 

exceptions).  Pending exceptions should not be reported.  Report format using a 12 month 

rolling scheduled. 

8 Freight costs Measures average and total freight cost by mode and customer.  Rolls up the client total 

freight cost for the most current 12 months against the previous 12 months. Report should 

be viewed by mode and cost per mile; cost per hundred weight; or cost per pound where 

appropriate.  Report format using a 24 month rolling schedule.  
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9 Accessorials and 

exceptions reports 

These separate reports shall measure the number and amount of accessorials and 

exceptions.  The contractor shall track accessorials and exceptions by type and location.  A 

list of exception codes can be found in Appendix D – Exception Codes.  A list of approved 

accessorial codes can be found in Appendix B – Accessorial Codes. Report format using a 

12 month rolling schedule for accessorial usage and a 24 month rolling schedule for 

exceptions usage. 

 

1.4.5.22 Process Improvement.  The contractor shall identify and recommend opportunities for process 

improvement and shall work collaboratively with the DTCI PMO and shipper organizations to identify 

these opportunities.  The contractor shall submit recommendations for improvements to the DTCI PM (or 

his designee) and CO.  At a minimum, any recommendation shall include a description of the change, the 

affected locations, the expected outcome, and resulting benefits.  Depending on the size of the change, the 

coordinator may be required to conduct a more in-depth analysis of the change to include required 

investment (contractor and government), expected return, payback period, and any other required changes 

to implement this recommendation.  Process improvement recommendations shall be reviewed and 

approved by the DTCI Process Improvement Team (D-PIT) before implementation. 

1.4.5.22.1 DTCI Process Improvement Team (D-PIT).  The contractor shall participate as a member of the 

DTCI PMO formed D-PIT to facilitate process improvements in the DoD CONUS freight movement 

system.  The D-PIT will meet on a quarterly basis in conjunction with Award Fee Review Board 

meetings (both Interim and End of Period).  For planning purposes, the D-PIT meetings will be held at 

or in the vicinity of Scott AFB, IL.   

1.4.5.22.2  Readiness Enhancement.  A key contractual objective is leveraging the DOD distribution system to 

provide more highly predictable, visible, efficient and reliable support to the warfighter.  The CONUS 

requirements of this contract are intended to be an important part of a seamless, interoperable Strategic 

Distribution System.  The contractor shall collaborate and partner with government to enhance the 

readiness of the Strategic Distribution System.   

1.4.5.23 Loss and Damage Claims Management. This contract requires the contractor, to the extent it is not a 

“carrier” (49 USC 13102) or a “rail carrier” (49 USC 10102) or an “air carrier” (49 USC 40101) with 

respect to cargo under this contract, to select a competent carrier, rail carrier or air carrier (referred to in 

this section as “transportation provider”) to transport DoD cargo.  In addition, this contract requires the 

contractor to pay transportation providers, monitor their activities, and manage the quality of their 

performance.  The contractor shall also facilitate the resolution of government claims for loss or damage 

to cargo with transportation providers.  The contractor shall conduct analysis to identify trends and 

procedures to eliminate claims (reference Table 5, Report 5). 

1.4.5.23.1 Liability Standard.   Whether the contractor functions as a transportation provider itself or whether 

the contractor enters into a contractual or other arrangement with a transportation provider, the 

transportation provider shall be liable to the government for not less than the actual loss or injury to the 

property transported under a Task Order (BoL) pursuant to this contract while the property is in the 

possession of the transportation provider.  The transportation provider shall not be liable to the extent 

such loss or damage is caused by an act of God, of a public enemy, of a public authority, of the 

shipper, or due to the inherent vice or nature of the goods.  The liability of a transportation provider is 

further limited as follows: 

- For shipments weighing less than 15,000 lbs, the transportation provider is liable to the government 

for the lower dollar amount of $50,000 or the actual amount of the loss and/or damage to the property. 

- For shipments weighing 15,000 lbs or more, the transportation provider is liable to      the government 

for the lower dollar amount of $150,000 or the actual amount of the loss and/or damage to the 

property. 
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For shipments that are transported via multiple conveyances, such as multiple rail cars, the 

transportation provider is liable per conveyance.  Authorized shipper personnel may elect to declare 

and establish cargo liability in amounts higher than stated above through the provisions of Cargo 

Liability of Carrier (LIE) in Appendix B – Accessorial Codes.  In such instances when authorized 

shipper personnel request LIE, the transportation provider shall be liable for the increased declared 

value.  When the contractor is permitted and able to obtain in the normal course of business from a 

transportation provider liability terms more favorable to the government (as the shipper) than those 

noted above, those more favorable terms govern the liability of the transportation provider to the 

government. 

 

 

1.4.5.23.2  Terms of Contractor Arrangement with Transportation Providers.  The contractor shall enter into a 

written contract or other enforceable arrangement with any transportation provider (including affiliates, team 

members, etc.) under this contract that makes the transportation provider liable to the government as described in 

1.4.5.23.1.  This contract or enforceable arrangement shall be independent of any obligations of the transportation 

provider to the government arising from the BoL.  This contract or enforceable arrangement shall expressly name 

the government as a third party beneficiary of the contract or arrangement, authorizing the government to enforce 

the cargo liability terms of that contract or arrangement.  In addition, this contract or arrangement shall include the 

following terms and conditions. 

 

     a. The transportation provider acknowledges that positive and negative incentives impacting the contractor under 

the contractor’s contract with the government depend on the ability of the contractor to facilitate the resolution of 

government claims for loss or damage to property in a timely and satisfactory manner. 

 

     b. The transportation provider acknowledges that the contractor will seek to resolve government claims as an 

independent contractor, not as an agent of the government. 

 

     c. The transportation provider agrees with and accepts the terms of section 1.4.4.2 of the PWS, that it will not 

assert any lien on government property or seek to detain any shipment of government property and that the 

government can retrieve government property in specified situations. 

 

     d. The transportation provider shall provide notice to authorized government personnel and to the contractor 

within 5 days of initial identification of loss or damage. 

 

     e. When a shipment cannot be delivered due to damage, loss or refusal at destination, the transportation provider 

shall contact the contractor.  The contractor will work with authorized government personnel for disposition 

instructions.  If the loss or damage is attributable to the transportation provider under the standard of 1.4.5.23.1, the 

cost of additional transportation, storage, and/or redelivery shall be treated as a government claim against the 

transportation provider. 

 

     f. Unless the government claim has been paid, the transportation provider shall provide notice to authorized 

government personnel and to the contractor within 30 days of the receipt of a government claim, acknowledging 

receipt and identifying any documentation or other information about the claim that is required for resolution. 

 

     g. Within 120 days of receipt of a government claim, the transportation provider shall pay the claim in full to 

authorized government personnel or provide notice to authorized government personnel and to the contractor either 

that it declines the claim in full or that it offers a partial payment as a firm compromise settlement of the claim.  The 

transportation provider shall have no rights to salvage. 

 

     h. The transportation provider acknowledges that the government may respond to unresolved claims through 

litigation, through set off on some future contract between the government and the transportation provider, or 

through other means.  The government may proceed under the BoL or as a third party beneficiary of the 

transportation provider’s contract with the contractor or through other means, as permitted by law.   
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1.4.5.23.3 Contractor liability to the government.  Nothing in this contract or any contract or other arrangement 

between the contractor and a transportation provider shall relieve the contractor from liability to the government for 

its direct obligations to the government under this contract. 

1.4.5.23.4 Loss Reporting.  The contractor shall be responsible for operating and managing the claims reporting tool 

discussed further in 1.4.6.4.4.  The contractor shall include a summary report of the status of open and closed claims 

monthly as part of the report described at 1.4.5.21.2 and Table 5.  

1.4.5.23.5 Transportation Discrepancy Reports.  A Transportation Discrepancy Report (TDR) documents loss or 

damage to government material to support the filing of claims against carriers for Government reimbursement and to 

document shipper-related discrepancies. Chapter 210 (updated November 2012), Defense Transportation Regulation 

(DTR) 4500.9-R, Part II Cargo Movement (June 2008), is applicable and prescribes the responsibilities and 

procedures for reporting transportation discrepancies involving commercial carriers. 

1.4.5.23.6. Loss and Damage Claims Procedures. Loss and damage claims procedures ensure the recovery of money 

to DOD from commercial carriers who lose or damage freight.  Chapter 211 (July 2011), DTR 4500.9-R, Part II 

Cargo Movement (June 2008), is applicable and prescribes the policies, procedures, and requirements to develop 

factual evidence to support loss and damage claims against commercial carriers for in-transit loss or damage to DOD 

property. 

1.4.5.23.7 Claims Procedure.  Government personnel will determine the final resolution of government claims.  If 

the contractor has functioned as a transportation provider with respect to the property, it will follow and abide by the 

terms of 1.4.5.23.2.  Otherwise, the contractor will transmit the government claim and supporting documentation to 

the appropriate transportation provider(s) to facilitate resolution of the government’s claim in accordance with 

paragraph 1.4.5.23.2.  The contractor will facilitate the resolution of all government claims within 120 days from the 

time the contractor receives the claim and supporting documentation from the government.  The time standards are 

important because, by statute, the government may be limited to the period of time within which it can file a claim 

against the transportation provider and within which it can file a civil action regarding an unsatisfied claim.  The 

contractor agrees to cooperate with government efforts to resolve claims for loss or damage to cargo in accordance 

with Chapter 211, DTR, 4500.9-R, Part II Cargo Movement (June 2008), including assisting the government with 

the development of Transportation Discrepancy Reports in accordance with Chapter 210 (updated November 2012), 

DTR, 4500.9-R, Part II Cargo Movement (June 2008), providing documents/correspondence, producing personnel 

with knowledge of the claim, and advising on industry practices.  The contractor shall work with the DTCI CO to 

ensure compliance with DTR Part II claims procedures. 

1.4.5.23.8  Special, Incidental or Consequential Damages.  The contractor or the transportation provider shall not be 

liable to the government for special, incidental, or consequential damages that relate to the loss or damage or delay 

to government cargo transported under this contract, unless the contractor and the CO have entered into a bilateral 

agreement to that effect.  Procedurally, the CO would initiate this special liability by notice to the contractor that 

such liability was required for a specific shipment or shipments.  If the contractor and CO agree to the terms and 

conditions of such special shipments, the terms will be documented by contract modification and the special 

shipments shall be governed by the negotiated terms regarding special, incidental or consequential damages. 

1.4.5.24 Notification of Accidents.  In addition to notifying the appropriate authorities, the contractor shall notify 

the shipper, DTCI PMO, and others as directed to report in-transit accidents and incidents as soon as 

possible, but no later than 24 hours after accident/incident. 

1.4.5.25 Emergency Notifications, Astray Freight, and Government Cargo Recovery Effort (GOCARE). 

1.4.5.25.1 Emergency Notifications.  The Contractor shall report emergencies (e.g. accidents, incidents, 

significant delays) using USTRANSCOM’s LOGBOOK application tool.  The URL is  

https://logbook.transcom.mil/elbnet/Logbook.aspx.  If the tool is unavailable or out of service, 

telephonic notifications will be made to 1-800-524-0331.   

The number for non-explosive hazardous cargo emergency response guidance is 1-800-851-8061 

https://logbook.transcom.mil/elbnet/Logbook.aspx
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Assistance with any of the above problems can also be obtained from the nearest Department of 

Defense Transportation Office. 

 

1.4.5.25.2    Astray Freight.   The contractor shall report astray freight.  When a Menlo sub-contracted carrier 

discovers astray freight in their terminal or warehouse the carrier shall do the following: 

(1) Seek assistance from local GOCARE representatives as indicated in the SDDC GOCARE 

Guidelines 

(2) If the local representative is unavailable, or not known, call the number below in paragraph 4. 

(3) Pending final disposition a carrier may turn the astray shipment over to the nearest military 

transportation office 

(4) DOD-registered carriers should be provided with GOCARE posters and booklets, which are 

available from the following address:  Military Surface Deployment & Distribution Command, Attn: 

AMSSD-SBI-Q, 1 Solider Way, Bldg. 1900W, Scott AFB, IL 62225 

 Telephone Commercial: (618) 220-6886 or 6791, DSN 770-6886 or 6791   

HOTLINE: 800-526-1465 

Email:  sddc.ops.gocare@us.army.mil 

1.4.5.25.3  GOCARE.   

(A) The contractor shall participate in the SDDC GOCARE Program in an effort to help resolve astray 

government shipments.  As a participant in the GOCARE program, the contractor and/or its sub-

contracted carriers shall allow government GOCARE POCs access to freight terminals/yards to inspect 

for potential astray government freight. 

(B) Carriers will be provided the GOCARE HOTLINE number, 800-526-1465 to report suspected 

astray government freight.    The Contractor and/or its sub-contracted carriers shall allow government 

GOCARE POCs access to freight terminals/yards to inspect for potential astray government freight 

with prior approval.   All visits to carrier facilities should be coordinated with the Coordinator  in 

advance and scheduled for a mutually convenient time.   

(C)The contractor will report astray freight to SDDC at (618)220-6886/6791 and receive specific 

instructions on how to handle recovered freight.  SDDC will furnish the forwarding/disposition 

instructions to the contractor.  If instructions are not provided, the contractor will notify the TO closest 

to the location where astray freight is held for instructions. 

 

1.4.5.26 Hazardous Material Handling.  Shippers will be responsible for certifying hazardous material shipments 

prior to pickup in accordance with Part 49 of the Code of Federal Regulations (CFR) for the mode of 

shipment anticipated based on the MDD.  The contractor shall ensure that all drivers picking up HAZMAT 

freight, regardless of quantity of regulated material, provide an appropriately equipped, inspected vehicle 

and possess current HAZMAT endorsements annotated on the Commercial Drivers License.  Upon request, 

the driver will be required to provide proof of hazardous materials endorsement and/or license at time of 

pickup to shipper personnel.  If the contractor or their subcontractor repacks any shipment containing 

hazardous materials or selects a mode other than that for which the shipper prepared the shipment, then the 

contractor shall be responsible for any over-packing required and for recertifying the shipment IAW Part 49 

CFR 171–175 and 176–178.  The contractor shall notify the shipper of the repack action within 24 hours. 

The contractor shall ensure that all carriers receive emergency response instructions.  The 2004 Emergency 

Response Guidebook or its successor can be used for this purpose (See 

http://hazmat.dot.gov/pubs/erg/gydebook.htm).  Refer to Paragraph F.3.h of the Emergency Response 

Guide for emergency response telephone number information, and proper reporting procedures for 

accidents, incidents, or delays en route.  The contractor must refuse to ship hazardous materials which do 

not conform in all aspects to all applicable Federal, state, and local codes, ordinances, and regulations for 

the mode of shipment anticipated based on the MDD.  If the contractor refuses a hazardous material 

shipment because it has not been certified properly in accordance with Part 49 CFR for the mode of 

shipment anticipated based on the MDD, the contractor shall immediately notify the shipping site TO for 

mailto:sddc.ops.gocare@us.army.mil
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resolution.   If the contractor and the shipping site TO are unable to resolve the matter, the matter shall be 

referred to the DTCI Contracting Officer for final resolution.  No act or failure to act by the Government 

shall relieve the contractor of any responsibility or liability for the safety of Government, contractor, 

subcontractor personnel, or any other party.   The contractor shall comply with all applicable Federal, state, 

and local codes, ordinances, and regulations in connection with the transportation of hazardous material.  

The Government shall not be liable to the contractor, subcontractor, or any other party for special, 

incidental, or consequential damages, costs, or expenses, that are incurred by contractor as a result of any 

improperly classified, packed or handled hazardous materials. 

 

1.4.5.27 Surge Support.  The contractor shall support (to include planning) any surge requirement; i.e., 

mobilization, wartime, natural disaster, humanitarian assistance support, or other contingency and respond 

with required resources to meet the time frames of surge/contingency requirements.  This support shall be 

through partnering with the Government to provide the necessary transportation services.  Surge 

requirements may not be distributed evenly throughout the performance period.  Rather, they are focused, 

sporadic events that can last a few weeks (in the case of disaster relief) to months (in the case of supporting 

a global conflict). The Contractor shall provide 24-hour-a-day service, seven days a week, including 

holidays.  Surge requirements not covered under the Management Services CLIN in Section B, may be 

authorized and funded by the CO under the Management Services—Surge CLIN, as described in Section 

G, paragraph G-9.  Further, the CO may authorize an interim adjustment to the NTE rates when required in 

support of meeting surge requirements IAW Section H, paragraph H-9.  

1.4.5.28 Large Scale Planned Events.  The contractor shall participate in the unclassified planning for all identified 

training events (to include Joint Chiefs of Staff (JCS) and Combatant Command directed exercises) by 

assisting the Government with forecasting and sourcing freight transportation resources to support 

requirements for material movement.  The participants in the planning process will require a favorable 

NAC.  The contractor shall assist with the development of the freight transportation plans and selection of 

the appropriate mode of transportation based on the training event and shipper requirements (i.e., 

equipment type) and MDD.  The contractor shall assist with the planning and development of detailed 

routing to accurately estimate freight arrival times at the Tactical Assembly Area or training location.  The 

contractor shall utilize their optimization expertise and tool(s) to consolidate freight when possible, both 

geographically and within the MDD timeframes given.  The contractor shall identify and recommend 

opportunities for training event freight transportation process improvements and shall work collaboratively 

with the training exercise shipper organization to identify these opportunities.  The contractor shall submit 

recommendations for the Training Event freight transportation process improvements to the DTCI PM (or 

his designee) and CO.  At a minimum, any recommendation shall include a description of the change, the 

affected locations, the expected outcome, and resulting benefits.  When requested, the contractor shall also 

support large scale planned events such as cargo in support of unit moves within CONUS (Reference para. 

1.1.4).  The government will provide 15 days advance notice from the local transportation office to the 

contractor.  Government-owned equipment may be made available to support specific large scale planned 

events as approved by event sponsor.  A list of known exercise requirements is included in Appendix E - 

Training Events.  If less than 15 days advance notice is given, the CO may negotiate an equitable 

adjustment in accordance FAR 52.243-1, Changes-Fixed Price and FAR 52.243-2, Changes-Cost 

Reimbursement with the contractor for any additional cost of the transportation and/or management 

services to support these large scale events. 

1.4.5.29 Essential Infrastructure Support.  The services provided by this contract are considered as an essential 

enabler supporting DoD’s critical infrastructure.  Incapacity of this transportation asset could have an 

adverse effect on national defense.  The contractor shall collaborate and partner with the government to 

preserve the capability and availability of this asset as follows: 

1.4.5.29.1 When an emergency involving national security, natural disaster, or similar situations hinder the 

fulfillment of essential (actual or forecast) DoD domestic transportation requirements, the contractor 

shall participate in a Contingency Response (CORE) Program involving the Government to satisfy the 

DoD role. 



DTCI PWS 

Attachment 1 

P00046 as of 9 Jul 14 

 

1.4.5.29.2 As directed in a time of national need, the contractor shall comply with efforts of the Secretary of 

Transportation to assist in planning, coordinating and executing movements in support of DoD 

missions. 

1.4.6 Information Technology (IT).  The contractor’s enterprise transportation management technology 

capabilities shall meet the IT requirements outlined in this PWS.  In addition, the contractor is solely 

responsible for operating and maintaining all IT requirements for execution of this contract with the 

exception of contract or government systems specified in this PWS. 

1.4.6.1 Security.  The contractor’s enterprise technology shall maintain an appropriate level of confidentiality, 

integrity, authentication, non-repudiation, and availability that reflects a balance among the importance and 

sensitivity of the information and information access; threats and vulnerabilities; the trustworthiness of 

users and interconnecting systems; and the impact of impairment or destruction to the achievement of DoD 

goals and objectives.    Additional detail on DoD Information Assurance (IA) requirements can be found in 

DoD Directive 8500.1, Information Assurance (IA), October 24, 2002; DoD Instruction 8500.2, 

Information Assurance (IA) Implementation, February 6, 2003; and Interim Department of Defense (DoD) 

Certification and Accreditation (C & A) Process (DIACAP) Guidance, 06 July 2006.  These documents and 

additional information regarding IA can be found at the DoD Information Assurance Support Environment 

website:  http://iase.disa.mil/.  In some cases, PWS requirements may be more stringent than those 

specified in the 8500 series documents, e.g., System Availability.  In those cases, the PWS shall have 

precedence. 

1.4.6.1.1 Outsourced IT-based process.  For DoD IA purposes, the contractor’s enterprise technology will be 

categorized IAW DoDI 8500.2, Enclosure 3, as an outsourced IT-based process.  This is a general term 

used to refer to outsourced business processes supported by private sector information systems, 

outsourced information technologies and outsourced information services.  

1.4.6.1.2 Mission Assurance Category (MAC) and Confidentiality Level (CL).  IA requirements are 

established in DoDI 8500.2 in the form of two sets of graded baseline IA controls – the Mission 

Assurance Category (MAC) and Confidentiality Level (CL).  The MAC defines the basic IA controls 

for Integrity and Availability, while the CL rates the sensitivity of the information associated with the 

information system.  For DTCI, the MAC will be Level III, and the CL will be Sensitive. 

1.4.6.1.3 Baseline IA Controls.  The combination of the MAC and CL determines the baseline IA control 

which the contractor’s enterprise must achieve.  For DTCI, compliance with the IA controls listed in 

Table 6 is required.  Each IA control describes an objective IA condition achieved through the 

application of specific safeguards, or through the regulation of specific activities.  The objective 

condition is testable, compliance is measurable, and the activities required to achieve the objective 

condition for every IA control are assignable, and thus accountable.  The IA controls specifically 

address availability, integrity, and confidentiality requirements, but also take into consideration the 

requirements for non-repudiation and authentication.  

Table 6 below describes in detail the MAC III and CL Sensitive IA Controls required for DTCI.  Additional detail 

regarding the IA controls can be found in DoDI 8500.2, Enclosure 4, Attachments 3 and 5.    

 Table 6.  DTCI-required Information Assurance Controls 

 
 

Mission Assurance Category (MAC) III Controls for Integrity and Availability for DTCI 

 

 

Subject  Control Number, Name                                            IA Service Area 

 

Security Design and Configuration          

                        DCAR-1 Procedural Review                                                                                 Availability 

http://iase.disa.mil/
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                        DCBP-1 Best Security Practices                                                                                Integrity 

                        DCCB-1 Control Board                                                                                              Integrity 

                        DCCS-1 Configuration Specifications                                                                       Integrity 

                        DCCT-1 Compliance Testing                                                                               Availability 

                        DCDS-1 Dedicated IA Services                                                                                 Integrity 

                        DCFA-1 Functional Architecture for AIS Applications                                            Integrity 

                        DCII-1 IA Impact Assessment                                                                                   Integrity 

                        DCIT-1 IA for IT Services                                                                                         Integrity 

                        DCMC-1 Mobile Code                                                                                               Integrity 

                        DCNR-1 Non-repudiation                                                                                          Integrity 

                        DCPD-1 Public Domain Software Controls                                                         Availability 

                        DCPP-1 Ports, Protocols, and Services                                                                 Availability 

                        DCPR-1 CM Process                                                                                                  Integrity 

            DCSD-1 IA Documentation                         Availability  

                        DCSL-1 System Library Management Controls                                                        Integrity 

                        DCSQ-1 Software Quality                                                                                         Integrity 

                        DCSS-1 System State Changes                                                                                 Integrity 

                        DCSW-1 SW Baseline                                                                                          Availability  

 

Identification and Authentication          

                        IAKM-1 Key Management                                                                                        Integrity 

 

Enclave and Computing Environment          

                        ECAT-1 Audit Trail, Monitoring, Analysis and Reporting                                       Integrity 

                        ECCD-1 Changes to Data                                                                                          Integrity 

                        ECND-1 Network Device Controls                                                                            Integrity 

                        ECPA-1 Privileged Account Control                                                                         Integrity 

                        ECPC-1 Production Code Change Controls                                                               Integrity 

                        ECRG-1 Audit Reduction and Report Generation                                                     Integrity 

                        ECSC-1 Security Configuration Compliance                                                       Availability 

                        ECSD-1 Software Development Change Controls                                                    Integrity 

                        ECTM-1 Transmission Integrity Controls                                                                 Integrity 

                        ECTP-1 Audit Trail Protection                                                                                  Integrity 

                        ECVI-1 Voice over IP                                                                                           Availability 

                        ECVP-1 Virus Protection                                                                                      Availability 

 

 

Mission Assurance Category (MAC) III Controls for Integrity and Availability for DTCI (continued) 

 

 

Subject  Control Number, Name                                            IA Service Area 

 

Enclave Boundary Defense 

                        EBVC-1 VPN Controls                                                                                         Availability 

 

Physical and Environmental           

                        PEEL-1 Emergency Lighting                                                                                Availability 

                        PEFD-1 Fire Detection                                                                                         Availability 

                        PEFI-1 Fire Inspection                                                                                          Availability 

                        PEFS-1 Fire Suppression System                                                                         Availability 

                        PEHC-1 Humidity Controls                                                                                  Availability 

                        PEMS-1 Master Power Switch                                                                             Availability 

                        PESL-1 Screen Lock                                                                                                  Integrity 

                        PETC-1 Temperature Controls                                                                             Availability 
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                        PETN-1 Environmental Control Training                                                            Availability 

                        PEVR-1 Voltage Regulators                                                                                Availability 

 

Personnel            

                        PRRB-1 Security Rules of Behavior or Acceptable Use Policy                           Availability 

 

Continuity             

                        COAS-1 Alternate Site Designation                                                                     Availability 

                        COBR-1 Protection of Backup and Restoration Assets                                        Availability 

                        CODB-1 Data Backup Procedures                                                                        Availability 

                        CODP-1 Disaster and Recovery Planning                                                            Availability 

                        COEB-1 Enclave Boundary Defense                                                                    Availability 

                        COED-1 Scheduled Exercises and Drills                                                             Availability 

                        COEF-1 Identification of Essential Functions                                                      Availability 

                        COMS-1 Maintenance Support                                                                             Availability 

                        COPS-1 Power Supply                                                                                          Availability 

                        COSP-1 Spares and Parts                                                                                      Availability 

                        COSW-1 Backup Copies of Critical SW                                                              Availability 

                        COTR-1 Trusted Recovery                                                                                   Availability 

 

Vulnerability and Incident Management          

                        VIIR-1 Incident Response Planning                                                                     Availability 

                        VIVM-1 Vulnerability Management                                                                    Availability 

 

 

Confidentiality Controls for DoD Information Systems Processing Sensitive Information for DTCI 

 

 

Subject  Control Number, Name                                                    IA Service Area 

 

Security Design and Configuration          

                        DCSR-2 Specified Robustness - Medium                                                       Confidentiality 

 

Identification and Authentication          

                        IAGA-1 Group Identification and Authentication                                           Confidentiality 

                        IAIA-1 Individual Identification and Authentication                                      Confidentiality 

 

Enclave and Computing Environment          

                        ECAN-1 Access for Need-to-Know                                                                Confidentiality 

                        ECAR-2 Audit Record Content                                                                       Confidentiality 

                        ECAT-1 Audit Trail, Monitoring, Analysis and Reporting                                       Integrity 

                        ECCT-1 Encryption for Confidentiality (Data in Transit)                               Confidentiality 

                        ECIC-1 Interconnections among DoD Systems and Enclaves                        Confidentiality 

                        ECLO-1 Logon                                                                                                Confidentiality  

                        ECLP-1 Least Privilege                                                                                   Confidentiality 

                        ECMT-1 Conformance Monitoring and Testing                                             Confidentiality 

                        ECNK-1 Encryption for Need-To-Know                                                        Confidentiality 

                        ECRR-1 Audit Record Retention                                                                               Integrity 

                        IAAC-1 Account Control                                                                                 Confidentiality 

 

Enclave Boundary Defense           

                        EBBD-2 Boundary Defense                                                                             Confidentiality 

 

Physical and Environmental           
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                        PECF-1 Access to Computing Facilities                                                         Confidentiality 

                        PECS-1 Clearing and Sanitizing                                                                      Confidentiality 

                        PEDI-1 Data Interception                                                                                Confidentiality 

                        PEPF-1 Physical Protection of Facilities                                                         Confidentiality 

                        PEPS-1 Physical Security Testing                                                                   Confidentiality 

                        PESP-1 Workplace Security Procedures                                                         Confidentiality 

                        PESS-1 Storage                                                                                               Confidentiality  

                        PEVC-1 Visitor Control to Computing Facilities                                           Confidentiality 

 

Personnel             

                        PRAS-1 Access to Information                                                                        Confidentiality 

                        PRMP-1 Maintenance Personnel                                                                     Confidentiality 

                        PRNK-1 Access to Need-to-Know Information                                              Confidentiality 

                        PRTN-1 Information Assurance Training                                                                  Integrity 

 

 

 

1.4.6.1.4 Information Assurance (IA) Certification and Accreditation (C&A).  To ensure that baseline IA 

controls have been achieved, the contractor’s enterprise technology shall be certified and accredited by 

the Government in accordance with the Interim Department of Defense (DoD) Certification and 

Accreditation (C & A) Process (DIACAP) Guidance, 06 July 2006.  DIACAP is the process used to 

identify, implement, validate, certify and manage IA capabilities and services, expressed as IA 

Controls, and authorize the operation of DoD information systems in accordance with statutory, 

Federal and DoD requirements.  The DIACAP is designed to certify that the IT system meets the IA 

requirements and that the system will continue to maintain the accredited security posture throughout 

the system life-cycle. Since DTCI will involve a contractor-owned and operated technology, 

compliance with a highly abbreviated and tailored DIACAP will be followed; specifically, the MAC 

III and CL Sensitive Information Assurance Controls identified in Table 6 will be required.   

Certification and accreditation of the contractor's system will be a collaborative effort between the 

contractor and the government.  The security accreditation will be a joint agreement between the DAA 

and the contractor's Corporate Information Officer (CIO). 

1.4.6.1.4.1 The accreditation decision always applies to an operationally ready instance of a DoD information 

system (as defined in DoDI 8500.2, Enclosure 3) and is a balance of mission or business need, 

protection of personal privacy, protection of the information being processed, and protection of the 

information environment, and thus, by extension, protection of other missions or business functions 

reliant upon the shared information environment.  An accreditation decision is expressed as 

Authorization to Operate (ATO), Interim Authorization to Operate (IATO), Interim Authorization to 

Test (IATT), or Denial of Authorization to Operate (DATO). Absent an accreditation decision, a 

system is considered Unaccredited. 

 

 

1.4.6.1.4.1.1 The contractor must deliver a draft Security Policy document which outlines the implementation 

of the applicable baseline IA controls identified in section 1.4.6.1.3, Table 6, and a detailed 

description of the System/Security Architecture no later than (NLT) 15 days after contract restart 

to support an IATT accreditation decision.   If there are any deficiencies, a correction plan must be 

developed to address the identified weaknesses.  Before an IATT will be granted, the contractor 

may be responsible for taking corrective action based upon the impact and severity of the 

identified weaknesses.  

 

1.4.6.1.4.1.2 The contractor must authorize a network and system validation test of the applicable IA controls 

by DoD representatives NLT 60 days after contract restart to support an IATO accreditation 

decision. The IATO accreditation decision will specify an Authorization Termination Date (ATD) 

that is within 180 days of the authorization date.  A DoD information system may not be granted 

more than two consecutive 180-day IATO’s.  A request for IATO must be accompanied by a Plan 
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of Action and Milestones (POA&M) for correcting or satisfactorily mitigating any identified 

weaknesses.  Before an IATO will be granted, the contractor will be responsible for taking 

corrective action based upon the impact and severity of identified weaknesses. 

 

1.4.6.1.4.1.3 The contractor must authorize a network and system verification test of the applicable IA controls 

by DoD representatives no earlier than 180 days and no more than 360 days (if necessary) after the 

IATO accreditation decision to support an ATO accreditation decision.  The verification test will 

ensure that the weaknesses identified in the contractor’s Information System during the IATT and 

IATO reviews have been corrected or satisfactorily mitigated.  The ATO is valid for 3 years from 

the authorization date.  Continued authorization to operate is contingent upon the sustainment of 

an acceptable IA posture.  To ensure that an acceptable IA posture is sustained, the contractor 

must authorize annual network and system validation and/or verification tests of the applicable IA 

controls by DoD representatives.  Updates to security documentation to support the continued 

certification will be required prior to any major system changes. 

1.4.6.1.4.2 The Contractor shall be compliant with DOD Security Policies on Public Key Infrastructure (PKI)  

  (as defined by memo JTF GNO CTO 07-15, Public Key Infrastructure (PKI), Phase 2).  The  

  Contractor shall provide Single Sign-On capability using DOD digital certificates (CAC enabled),  

  encrypted cookie authentication or transportation worker identification credential for   

  authentication to gain access to the transportation management system. 

 

1.4.6.1.4.3 Data Interchanges.  The contractor shall exchange shipment data with the three DoD shipper 

systems via electronic data interchange (EDI) transactions, and, on a limited basis as required, via 

other means such as Extensible Markup Language (XML)-based exchanges.  For EDI exchanges, 

the contractor shall establish a secure primary connection with the DoD shipper systems through a 

value added network (VAN) via the Global Exchange (GEX), a service jointly operated by the 

Defense Automatic Addressing System Center (DAASC) and the DoD Business Transformation 

Agency (BTA). The contractor shall send and receive non-EDI transactions with the shipper 

systems via secure file transfer protocol (SFTP) and simple object access protocol (SOAP) and not 

through a VAN which is in accordance to USTRANSCOM J6 security standards. 

 

Figure 3 illustrates the technical architecture and data flows with which the contractor shall 

comply.  Additional detail about VANSs connected to the DAASC GEX is available at 

https://www.daas.dla.mil/daashome.edi-vanlist-dla.asp.  Further details on DAASC and BTA are 

available at https://www.daas.dla.mil and http://www.dod.mil/bta, respectively.   

 

1.4.6.2 Consolidation/aggregation/mode shift functionality.  Upon receiving an EDI offer of freight from one of 

the DoD shipper systems (DSS, GFM, CMOS, or VSM), the contractor will utilize its expertise, tools, and 

best commercial business practices to determine the proper transportation solution to meet shippers’ 

requirements, to include the best method (such as consolidations, aggregations, and stop-offs) and type 

mode to move the freight in order to lower DoD cost and/or meet the MDD.  The contractor will relay its 

transportation solution and shipment plan via EDI back to the shipper system.  Government shipper 

systems will make appropriate software and hardware changes and/or enhancements to receive the specific 

shipment instructions from the contractor's transportation management system and execute those 

instructions as appropriate.      

1.4.6.2.1 Interoperability.  The contractor shall comply with security and interoperability requirements specified 

for data exchanges with the GEX.  Additional detail regarding GEX’s Electronic Commerce 

Interoperability Process can be found at http://ec.ogden.disa.mil/ecip.htm.  The new DSS XML/SOAP 

interface will be used by DSS in the “dimension and weight” process in DLA distribution centers.  

DSS generates a pre-alert and forwards it to XML-SOAP for Mode Instructions.  DSS receives the 

modal instructions from XML-SOAP and uses this data to route the freight through the system and 

prepare the formal request for transportation.  Files sent in XML format rather than EDI format will 

https://www.daas.dla.mil/daashome.edi-vanlist-dla.asp
https://www.daas.dla.mil/
http://www.dod.mil/bta
http://ec.ogden.disa.mil/ecip.htm
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remove and expedite files absorbed directly by ONE TMS rather than translated.  Figure 3 is also 

revised to add a box above DTCI Coordinator that states “XML SOAP.” 

1.4.6.3 DoD Third Party Payment System.  The contractor shall establish an electronic trading partner 

relationship with the DoD’s third party payment system (currently US Bank’s Syncada
 ®

) to submit 

electronic invoices to and receive payment from the government.  The details of the relationship will be 

defined through a separately negotiated agreement between US Bank and the contractor which is outside 

the scope of this contract.  As part of this relationship, the contractor shall comply with the interoperability 

and certification requirements of the Freight Carrier Certification Program 

(http://www.sddc.army.mil/Public/Global%20Distribution/Domestic/Carrier%20Registration%20Instructio

ns?summary=fullcontent) sponsored by SDDC.  The coordinator shall electronically invoice the 

government in a manner agreed to between it and the DoD's designated third party payment system. 

 

 

 

 

 

 

 

 

 

 

Figure 3. 

http://www.sddc.army.mil/Public/Global%20Distribution/Domestic/Carrier%20Registration%20Instructions?summary=fullcontent
http://www.sddc.army.mil/Public/Global%20Distribution/Domestic/Carrier%20Registration%20Instructions?summary=fullcontent
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Table 7 below describes in detail the trading partner data exchanges for DTCI.  Additional detail regarding the EDI 

exchanges can be found at the Defense Transportation Electronic Business committee’s web site located at 

https://dteb.lmi.org. 

 

Table 7.  Data Exchanges for DTCI 

Step Sending Party Receiving Party Data Format Description 

a DDC Shipper 

System (DSS) 

GEX UDF pre-alert A DDC shipper generates a pre-alert, and 

forwards it to GEX. Note: does not apply to 

Service shippers.. 

b GEX DTCI Coordinator ASC X12 219 GEX receives the pre-alert, converts it to an 

ASC X12 219 EDI set and forwards it to the 

coordinator. The coordinator, if able, 

conducts early shipment optimization 

planning while awaiting the formal request 

for transportation. 

c DDC Shipper 

System (DSS) 

DTCI Coordinator XML 219 A DDC shipper generates a pre-alert for a 

“direct load” shipment, and forwards it 

directly to the DTCI Coordinator 

d DTCI 

Coordinator 

DDC Shipper 

System (DSS) 

XML 220 The DTCI coordinator, if able, conducts 

early shipment optimization planning while 

awaiting the formal request for 

transportation, and returns a response 

directly to DSS. 

1 DoD Shipper 

System 

GEX UDF 

transportation 

request 

A DoD shipper system generates a request 

for transportation for the coordinator and 

forwards it to GEX. 

P A G E   2 

DTCI  
Coordinator 

DoD Shipper 
Systems 

CMOS 

DSS 

GFM 

Request [1] 

B/L 

Ship Status 

GEX 

Ack . 

214 Ship Status 

Response 

219 Request [2] 
[3] 997  Ack . 

858 B/L 
[7] 220 Response 

GTN  

Carriers 

[5] Request 

Resp 

PowerTrack 

214 Ship Status 

858 B/L 

858 B/L 

214 Ship Status 

Payment 

Invoice/Payment 

[4] 
[6] 

[8] 
[9] [10a] 

[10b] 

[10c] 

[11] 
[12] 

[13] 

[13a] 

[14] 

[15] 

User Defined File (UDF) 
EDI (X12) 
EDI, UDF or other 

Pre - Alertr [a] 219 Pre - Alert [b] 

https://dteb.lmi.org/
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1a Vendor 

Shipment 

Module (VSM) 

GEX EDIX12 219A VSM generates a request for transportation 

for the coordinator and forwards it to GEX. 

2 GEX DTCI Coordinator ASC X12 219 GEX converts the request into an ASC X12 

219 EDI set and forwards it to the 

coordinator. 

3 DTCI 

Coordinator 

GEX ASC X12 997 Upon receipt of the 219 transportation 

request from GEX, the coordinator shall 

respond with an ASC X12 997 functional 

acknowledgment.  

4 

 

GEX DoD Shipper 

System 

UDF 

acknowledgment 

GEX receives the 997 acknowledgment 

from the coordinator, converts it into the 

appropriate UDF, and forwards it to the 

shipper system instance that generated the 

request. (GEX also may forward the un-

translated 997 directly to the shipper system 

if desired.)  

5 DTCI 

Coordinator 

Carriers UDF 

transportation 

response 

After receiving the 219 transportation 

request, the coordinator engages its network 

of carriers to secure transportation 

arrangements in accordance with the 

shipper’s request. Where possible, the 

coordinator conducts shipment optimization 

and consolidation among several requests it 

receives from shippers. 

6 Carriers DTCI Coordinator UDF 

transportation 

arrangement 

acceptance 

The carrier confirms its arrangements with 

the coordinator, including any special 

equipment requests. 

7 DTCI 

Coordinator 

GEX ASC X12 220 Within 4 hours of receiving the 219 

transportation request from GEX, the 

coordinator shall respond with an ASC X12 

220 transportation response, containing the 

carrier and equipment details, and a not-to-

exceed (NTE) rate for the shipment.   

8 GEX DoD Shipper 

System 

UDF 

transportation 

response 

GEX receives the 220 response from the 

coordinator, converts it into the shipper 

system’s UDF, and passes it to the 

requesting shipper location. 

8a GEX VSM EDI X12 220A GEX receives the 220A response from the 

coordinator and passes to VSM. 

9 DoD Shipper 

System (DSS 

and VSM 

included) 

GEX UDF bill of 

lading (858R) 

When freight is picked up at the shipper 

location, the shipper closes out the shipment 

record, generating a bill of lading UDF, 

which it forwards to GEX. 

10a, 

b, c 

GEX DTCI Coordinator, 

GTN, Commercial 

Bank 

(Currently US 

Bank’s Syncada) 

ASC X12 858 GEX receives the bill of lading UDF, 

converts it into an ASC X12 EDI bill of 

lading, and forwards copies to a) the 

coordinator, b) USTRANSCOM’s Global 

Transportation Network, and c) Commercial 

Bank system. 

11 Carrier DTCI Coordinator UDF status 

message 

The carrier shall provide the coordinator 

with the following In-Transit Visibility 

event information: 

 Shipment pickup 
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 Shipment delivery 

 Any event which will cause the carrier 

to miss its scheduled/required delivery 

12 DTCI 

Coordinator 

GEX ASC X12 214 The coordinator shall convert this 

notification into an ASC X12 EDI 214 

shipment status message and shall forward 

it to GEX within 2 hours of the shipment 

status event. 

13 GEX GTN ASC X12 214 GEX forwards the 214 status message to 

GTN, which it appends to the 858 bill of 

lading it received from the DoD shipper 

system. 

13a GEX DoD Shipper 

System 

UDF status 

message 

If desired by the shipper, GEX will convert 

the 214 into a UDF and forward it to the 

appropriate shipper system location. 

14 DTCI 

Coordinator 

Commercial Bank EDI invoice, 

EFT payment 

The coordinator shall bundle shipment 

movement data, at the bill of lading and 

TCN level of detail, and shall invoice the 

Commercial Bank for the transportation 

costs. Upon web-based validation by the 

shipper, Commercial Bank pays the 

coordinator via electronic funds transfer 

(EFT). 

15 DTCI 

Coordinator 

Carrier EFT payment When paid by the Commercial Bank, the 

coordinator shall in turn pay its carriers for 

shipments they transported. 

1.4.6.4 On-Line Web Access.  The contractor shall provide a secure web site for stakeholders to access DoD 

shipment information and performance data. 

1.4.6.4.1 Query Capability.  The contractor shall maintain shipment data so that information is available for 

query within the margins described below.   The contractor shall display the most recent shipment data 

to ensure in-transit visibility is provided.  Appendix C - Required Data provides a listing of possible 

data elements to query.  The query capabilities shall include at a minimum the following: 

1.4.6.4.1.1 Simple queries completed in less that one minute (REQUIRED), 12 seconds (DESIRED). 

1.4.6.4.1.2 Complex queries completed in less than 5 minutes (REQUIRED), 1 minute (DESIRED). 

1.4.6.4.1.3 Data manipulation capabilities to include formatting, sorting, and filtering. 

1.4.6.4.1.4 Standard “canned” and ad hoc queries.  Available canned queries shall include daily reports of inbound 

shipments by consignee, shipments with exception codes (defined in Appendix D), metrics reports as 

defined in Table 5, and others as agreed to between the PMO and contractor.   

1.4.6.4.1.5 Data output capabilities to include export/download to Microsoft Excel, Microsoft Access, and 

standard report format for printing. 

1.4.6.4.2 Track and Trace.  To enhance in-transit visibility, the contractor shall allow the DoD shipper systems 

to link to their shipment tracking system through a carrier-identified or coordinator identified Uniform 

Resource Locator (URL) with tracking by single or multiple BoL number(s) or TCN(s).  

     

1.4.6.4.3 Customer Feedback.  The contractor shall provide a web-based tool to be used by all parties to report, 

manage, and track concerns, complaints, or comments (positive or negative) related to contract 

performance. 
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1.4.6.4.4 Claims Reporting.  The contractor shall provide a web-based tool to support the claims management 

requirements identified in paragraph 1.4.5.23. 

1.4.6.4.5 Exception Reporting.  The contractor shall provide a web-based tool to support exception reporting 

requirements identified in Table 5. Transportation Reports, Item 9. 

1.4.6.5 User Accounts and Passwords.  The contractor shall provide a means for authorized government users 

(including shippers, consignees, PMO staff, and other appropriate stakeholders) to submit user account 

requests for access to its Web site.  The contractor shall collect all required fields (see Appendix G) and 

electronically forward the requests to the DTCI PMO for review and approval.  Once approved, the 

contractor shall provide the requestor with a password to access its system. 

1.4.6.6 Delivery of Reports.  The contractor shall provide the capability to deliver canned queries and reports 

outlined in subparagraph 1.4.6.4.1.4 to a stakeholder’s designated DTCI electronic mailbox. 

1.4.6.7 Web-based Shipment Request Tool.  The contractor shall provide a web-based tool to support manual 

entry of Transportation Service Requests for those government locations that do not have ready access to a 

DoD shipper system.  Data entry fields shall be similar to those defined for the ASC X12 219 EDI 

Transportation Service Request set.  Screen design shall promote ease of use and reduce data entry errors.   

For web-based transportation requests, data exchanges beginning with Step 5 in Table 6, Data Exchanges 

for DTCI, shall apply. The contractor shall determine the appropriate DoD Shipper system based on the 

origin's Department of Defense Activity Address Code (DODAAC).  In addition to the ASC X12 220 EDI 

Transportation Service Response, the contractor shall provide an email with data similar to the 

transportation service response to the originator of the manual transportation request. 

1.4.6.8 Data Storage and Disposition.  The contractor shall provide on-line storage and access to the government 

as requested for all data collected in relation to DoD shipments under this contract for a period of 120 days 

from the date of final financial settlement (freight payment or freight claims payment).  The Contractor 

shall retain the complete shipment records in offline electronic storage for the length of the contract and 

provide the government free access to these files when notified by the DTCI COR or their designate for 

possible historical analysis. At the end of the contract period, the contractor shall transfer the data to the 

Government in a mutually agreed to media format. 

1.4.6.9 DPO Integration.  As directed by the PMO, the contractor shall participate in DPO development teams 

and DoD Supply Chain improvements to ensure DTCI processes are in concert with DPO efforts.  The 

contractor shall ensure compliance with and connectivity to DoD Supply Chain systems and provide 

recommendations to maintain interoperability as DoD IT architecture evolves.  At such time when the DPO 

IT architecture is further defined, the contractor shall negotiate any cost impact with the CO at that time in 

accordance with FAR 52.243-1, Changes-Fixed Price. 

1.4.6.10 System Performance and Availability.  The contractor shall meet a system performance threshold of 

99%.   Scheduled downtime for maintenance will not be included in determining system availability 

threshold.  Mean Down Time (MDT) shall not exceed 14.4 minutes in a 24-hour period.  MDT will be 

calculated on events that are global rather than events that affect only individual branches or users.  In 

addition, the tracking will be from midnight to midnight.  The contractor shall submit a quarterly system 

availability report to the PMO beginning 90 days after initial site implementation.  The contractor 

architecture shall incorporate disaster (both man-made and natural) recovery capabilities to mitigate 

degradations in system performance.  Information Assurance (IA) Implementation (DoD Instruction 8500.2 

enclosures 3 and 5) provides guidance on alternate site designation and disaster recovery planning.  DTCI 

IA Controls, Table 6, lists the tailored controls required for certification.  For DTCI, these controls require: 

an alternate site that permits partial restoration of essential functions; physical and technical protection of 

backup and restoration hardware, firmware, and software; a disaster plan that provides for the partial 

resumption of essential functions; enclave boundary defense at the alternate site equivalent to the primary 

site; annual exercise of the continuity of operations or disaster recovery plan; and backup copies and other 

critical software stored in a fire rated container or otherwise not collocated with the operational software.     
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1.4.6.10.1 System performance is the ratio of time (A0) that information is available to the customer compared to 

total time.  A0 is calculated as follows: 

                                     A0 = MTBDE/(MTBDE + MDT).   

            MTBDE is the Mean Time Between Downing Events over the previous six months.                                             

MDT is the (duration) over the previous six months.  A "Downing Event" is any contractor system event 

(this does not include planned maintenance) that prevents minimum operational performance requirements 

from being met. 

1.4.6.11 Technical Support.  The contractor shall provide technical support 24 hours a day, 7 days a week (to 

include holidays) to assist in resolving system and technical issues that may arise between the contractor 

and DoD interface systems.  The contractor shall have the ability to accept both telephone and email 

incident reporting and shall immediately acknowledge receipt of the issue with the customer via telephone 

or email response. 

1.4.7 Small Business Programs. 

1.4.7.1 Small Business Sub-Contracting Goals.  In accordance with FAR 19.201, it is the policy of the 

Government to provide maximum practicable opportunities to small business, veteran-owned small 

business, service-disabled veteran-owned small business, HUB-Zone small business, small disadvantaged 

business, and women-owned small business concerns.  Such concerns must also have the maximum 

practicable opportunity to participate as subcontractors in the contracts awarded by the government.  Based 

on this policy, the following small business subcontracting goals have been established for DTCI: 

1.4.7.1.1  The target subcontracting goals are as follows:  20% of all subcontract dollars awarded go to small 

business in Year 1 of the Base Period; 23% in Year 2 of the Base Period; 25% in each year of Year 3 of the 

Base Period through Year 7 of contract performance.  1.10% of all subcontract dollars awarded go to 

HUBZone businesses in Year 1 of the Base Period; 1.20% in Year 2 of the Base Period; 1.30% in Year 3 of 

the Base Period; 1.40% in Year 4; 1.50% in Option Year 5 through 7.  1.50% of all subcontract dollars 

awarded to Service-disabled-veteran-owned businesses in Year 1; 2.00% in Year 2; 2.50% in Year 3; 

3.00% in Year 4 through 7.  5.40% of all subcontract dollars awarded go to small-disadvantaged business 

in Year 1; 5.90% in Year 2; 6.40% in Year 3; 7.00% in Year 4; 7.60% in Year 5 through 7.  1.60% of all 

subcontract dollars awarded go to Woman-owned small business in Year 1; 1.80% in Year 2; 1.90% in 

Year 3; 2.10% in Year 4; 2.30% in Year 5 through 7. 

The contractor shall make a good faith effort to utilize all categories of small business subcontractors in an 

effort to meet or exceed the goals identified above. 

1.4.7.2 Small Business Sub-Contract Reporting.  In accordance with FAR Clause 52.219-9 Alt II, Small 

Business Subcontracting Plan (April 2008), incorporated into Section I of the contract, the contractor shall 

submit an Individual Subcontracting Report (ISR), and a Summary Subcontract Report (SSR), on a semi-

annual basis to the Government.  Semi-annual reports are due 30 days after the semi-annual reporting 

period ends, March 31 and September 30.  The Contractor shall use the Electronic Subcontracting 

Reporting System (eSRS), which is an internet system launched by the Small Business Administration. 

1.4.7.3 Small Business Interaction.  The contractor shall submit a quarterly report to the DTCI CO describing the 

specific efforts the contractor has made to meet the small business subcontracting goals established in the 

contractor’s approved subcontracting plan.  The first quarterly report is due 90 days after contract restart. 

As a result of contract restart on November 2, 2007, quarterly small business reports are due February 1, 

May 1, August 1, and November 1of each year.  Reports shall describe the following at a minimum: (1) 

efforts the offeror has made to ensure all categories of small businesses have been given an equitable 

opportunity to compete for subcontracts; (2) outreach efforts undertaken to identify various categories of 

small businesses to facilitate their participation as subcontractors; and (3) assistance provided to various 

categories of small businesses to facilitate their participation as subcontractors. 
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1.4.7.4 Transparency Website.  The contractor shall develop and implement a web-site capability for DTCI 

subcontract carriers or interested carriers to submit their concerns, grievances, complaints or disputes in a 

structured format.  The contractor shall respond to all concerns, grievances or disputes received in a timely 

manner.  The contractor shall periodically review the number and types of complaints received to identify 

adverse trends which warrant a change to their subcontract management practices to ensure fair and 

equitable treatment of its subcontract carriers.  The contractor shall make available the criteria for selecting, 

suspending, terminating, and reinstating subcontract carriers.  The Contractor shall notify its subcontract 

carriers and other carriers interested in doing business under DTCI of its web-site information.  At each 

Program Management Review (PMR), the contractor shall brief the DTCI Program Management Office 

(PMO) on subcontract carriers who have entered the program, subcontract carriers who have been 

suspended or terminated from the program, and subcontract carriers that have been reinstated to the 

program. 

2. Service Delivery Summary 

2.1 The performance thresholds for on time pickup and delivery identified in Table 8 apply to each individual 

shipping location, the remainder apply to the entire DTCI-wide effort. 

Table 8.  Performance Thresholds 

Performance Objective PWS Para Performance Threshold 

On-Time Pickup 

 

1.3.9 96% for Years 1 and 2 and 97% for 

Years 3 through 7 for on-time pickup.  

The percentage of shipments (individual 

TCN) picked up on time (defined as 

within 8 operational hours of the request 

unless a specific time is requested by the 

shipper) or as promised in the case of a 

special request or unique move.  For 

scheduled trucks, pickup times shall be 

specifically agreed to during site 

implementation and will vary by site. 

On-Time Delivery 

 

1.3.16 96% for Years 1 and 2 and 97% for 

Years 3 through 7 for on-time delivery.  

The percentage of shipments (individual 

TCNs) delivered by the Mandatory 

Delivery Date (MDD) required by the 

shipper's request unless otherwise 

specified (for example, scheduled truck 

service with specified delivery window 

or expedited service outside of normal 

delivery cycle).  

Loss and Damage Free Shipments 

 

1.3.11 98% of shipments shall be damage free  

Process Loss and Damage Claims in a timely 

manner 

 

1.4.5.23.7 99% of all claims closed within 120 

days. Remaining 1% shall be closed 

within 180 days. 

IT Systems Available for use 

 

1.4.6.10 99% system availability (minus 

approved scheduled downtime) 
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Table 8.  Performance Thresholds 

Performance Objective PWS Para Performance Threshold 

Meet or exceed Small Business subcontracting 

goals 

 

1.4.7.1 20% of all subcontract dollars awarded 

went to small business in Year 1 of the 

Base Period; 23% in Year 2 of the Base 

Period; 25% in each year of Year 3 of 

the Base Period through Year 7 of 

contract performance.  1.10% of all 

subcontract dollars awarded went to 

HUBZone businesses in Year 1 of the 

Base Period; 1.20% in Year 2 of the 

Base Period; 1.30% in Year 3 of the 

Base Period; 1.40% in Year 4; 1.50% in 

Option Year 5 through 7.  1.50% of all 

subcontract dollars awarded to Service-

disabled-veteran-owned businesses in 

Year 1; 2.00% in Year 2; 2.50% in Year 

3; 3.00% in Year 4 through 7.  5.40% of 

all subcontract dollars awarded went to 

small-disadvantaged business in Year 1; 

5.90% in Year 2; 6.40% in Year 3; 

7.00% in Year 4; 7.60% in Year 5 

through 7.  1.60% of all subcontract 

dollars awarded went to Woman-owned 

small business in Year 1; 1.80% in Year 

2; 1.90% in Year 3; 2.10% in Year 4; 

2.30% in Year 5 through 7.  

       

NOTE:  The government will not start reviewing metrics to determine contract compliance until after 6 months 

following each site implementation. 

 

3. Government Furnished Property (GFP) and Services 

3.1 General Provisions.  The Government will provide work space, office equipment, desktop computer with 

standard software suite, internet connectivity, and telephone to permanent on-site personnel and to other on-site 

personnel during implementation as identified in Para 1.4.5.11.  These items will be provided as GFP and the 

Government will be accountable and responsible for all maintenance and upgrades.   

3.2 Specialized Equipment. The Government may provide required specialized transportation equipment for 

movement of military unique items.  This may include, but may not be limited to, rail cars for transport of 

armored vehicles.  The government will not be billed for services or equipment it provides. 

4. Contractor Furnished Items.  Except for those items or services specifically stated in Paragraph 3 as 

Government Furnished, the contractor shall provide everything needed to perform the tasks specified in the 

PWS. 

5. General Information. 

5.1 Contractor Employees.  The contractor shall identify their senior primary and alternate  employees 

responsible for the performance of the work under this contract.  Contractor employees filling both of these 

positions shall be designated in writing to the CO. 
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5.2 Security Requirements.  The overall classification of work associated with this PWS is at the 

UNCLASSIFIED level.  All employees assigned to this contract will require favorable suitability for a Public 

Trust.  A DD Form 254 is not required.  Contractor provided on-site personnel must comply with local 

installation policies and security requirements.   

5.2.1    Positions designated by the Government at the Sensitive/ADP-III/IT-III rating require a NACI favorably 

 adjudicated (a favorable adjudication issues a Position of Trust determination as prescribed by DOD  

 5200.2-R and DOD DTM 08-003 (Dated Dec 08).  Favorable NACI results must be posted in the Joint 

 Personnel Adjudication System (JPAS) before a Common Access Card (CAC) or Non-classified Internet 

 Protocol Router Network (NIPRNET) access will be granted.  To obtain interim CAC/NIPRNET access, 

 NACI investigations will be opened with fingerprint, name and criminal records checks returned favorably 

 before the credentials (CAC and NIPRNET) are issued.  No classified access will be granted based on the 

 NACI investigation. 

 

NOTE:  The above requirements for Sensitive/ADP-III/IT-III are for access to unclassified systems only.  

Contractors who require access to classified systems or areas must have interim or final adjudication of 

background investigations at the Critical or Non-Critical Sensitive levels.  SDDC G2 will only process 

National Agency Check with Inquiries (NACI)/Position of Trust investigations and will not complete any 

personnel security investigations for classified access.  It is incumbent upon the contractor to have the 

appropriate investigations completed upon start of the contract. 
 

5.2.2 Personnel Validation: Once contract is awarded, all names of contract employees will be submitted to HQ 

SDDC G2 for vetting through JPAS to ensure investigative requirements have been obtained.  This will be 

completed prior to the COR/Trusted Agent (TA) submitting new contract employees for the Common 

Access Card (CAC) in the DMDC, Trusted Associate Sponsorship System (TASS).  If a contract member 

does not have the appropriate investigative requirement the contract employee will be denied the ability to 

work in support of this PWS and will not be loaded into (TASS).   

 
5.2.3 Common Access Card Issuance Procedures: Upon notification by HQ SDDC G2 that contractor

 personnel meet the required investigative criteria, the personnel will be loaded in CVS for an expiration on 

 their CAC for the base year, plus two option years, for a three year total, if the contract is fully funded.  If 

 the contract is unfunded or funded on a yearly basis requiring recertification of funding SDDC AQ, CACs 

 will only be loaded for the current period of performance. 

 
5.2.4 Persons employed by Army contractors will report threat-related incidents, behavioral indicators, and other 

 matters of Counter-Intelligence (CI) interest specified in AR 381-12, chapter 3, to the Facility Security 

 Officer, the nearest military CI Office, the Federal Bureau of Investigation, or the Defense Security 

 Service. 

 

5.2.5 The Government shall ensure roles/privileges assigned to contract employees on the Government 

 computing platforms are limited to those required for that individual’s performance of their assignments.  

 These roles/privileges can be limited or revoked by the Government for any reason.  

 

5.2.6 Derogatory Information.  If the Government notifies the contractor that the employment or the continued 

 employment of any contractor personnel is prejudicial to the interests or endangers the security of the 

 United States of America, that employee shall be removed and barred from the worksite.  This includes 

 security deviations/incidents and credible derogatory information on contractor personnel during the course 

 of the contract's period of performance as noted in JPAS.  Personnel who have incident reports posted in 

 JPAS will be denied the ability to support the contract until the issues have been resolved and the incident 

 has been removed in JPAS.  The contractor shall make any changes necessary in the appointment(s). 

 

5.3 Identification Badges.  Contractor personnel assigned to on-site support shall obtain all necessary base passes.  

Contractor employees shall wear an identification badge visible at all times while on government property. 
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5.4 Vehicle Registration.  All vehicles operated in support of this contract shall be registered, insured, licensed, 

and safety-inspected in accordance with all Federal, State, and local requirements.  A government furnished 

vehicle decal or pass may be required in accordance with local installation policy. 

5.5 Controlled Gates.  Some shipment locations may be limited-access military posts with controlled gate 

openings and closures.  All vehicles entering and leaving military installations are subject to being searched.  

Unscheduled gate closures by the Military Police may occur at any time, and personnel entering or exiting the 

installation may experience a delay.  Under these circumstances, the contractor shall contact the shipper, if pick 

up, or consignee, if delivery, for instructions.  Redelivery provisions are defined in Accessorial Services at 

Appendix B - Accessorial Codes.  The contractor shall not be held liable for missing the specified delivery date 

because of an unscheduled gate closure. (See Appendix A, Shipper Unique Requirements). 

5.6 Safety.  The contractor shall comply with all Federal and State laws and regulations having jurisdiction, and 

with safety and fire regulations promulgated by the Department of Labor Office of Safety and Health 

Administration (OSHA) under Title 29, Section 1910 of the CFR.  The contractor is solely responsible for 

compliance and cost of compliance with Federal, State, and local laws and regulations pertaining to 

environmental protection; occupational health and safety; and the transportation, storage, and disposal of 

hazardous materials and hazardous waste. 

5.7 Calendar Days.  All references to “day(s)” within this contract means “calendar day(s)”.  Any due date that 

falls on a Saturday, Sunday, or holiday as defined in PWS Para 1.4.5.10 is moved to the next normal business 

day.   

6. Contract Deliverables. 

Deliverable PWS 

Reference 

Draft Schedule 

 

Final Schedule 

Pre-Program Management 

Review (PMR)Agenda and 

Briefings 

1.2.3 N/A NLT 3 days prior to scheduled 

PMR 

Post-Program Management 

Review (PMR) minutes 

1.2.3 N/A NLT 10 days following PMR 

Implementation Plan 1.2.8.1 Draft plan due 15 calendar 

days after contract restart 

7 days after receipt of 

government comments 

Transportation Reports Table 5. Draft skeleton reports due 

within 60 days after 

contract restart 

15
th

 business day of each month 

beginning 15 May 08 

Draft DTCI Test Plan 1.2.8.4 NLT 15 calendar days after 

contract restart 

N/A 

Final DTCI Test Plan 1.2.8.4 N/A NLT 30 calendar days after 

contract restart 

Site Specific Test Plan 

Addendum 

1.2.8.4 N/A NLT 30 calendar days prior to 

implementation 

Test Report 1.2.8.4 N/A NLT 14 calendar days from 

conclusion of site operational 
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testing 

Inspection System 

Documentation 

1.4.5.4.4 NLT 30 days after contract 

restart 

NLT 10 days following receipt 

of government comments 

Training Plan 1.4.5.20 NLT 30 Days after contract 

restart 

7 days after receipt of 

government comments 

Draft Security Policy  1.4.6.1.4.1.1 N/A  NLT 15 days after contract 

restart 

System/Security Architecture 

Diagram 

1.4.6.1.4.1.1 N/A NLT 15 days after contract 

restart 

System Availability Report 1.4.6.10 N/A Due every 90 days following 

initial site implementation  

Small Business Interaction 

Report 

1.4.7.3 N/A Due every 90 days following 

contract restart 

   NOTE:  Refer to PWS definition for “Contract Restart.” 

7. Appendices.  The following is a list of all appendices for this PWS.  The contractor shall implement the most 

current version as technical directives are updated. 

Appendix A: Shipper Unique Requirements 

Appendix B: Accessorial Codes 

Appendix C: Reporting Data Requirements 

Appendix D: Exception Codes 

Appendix E: Training Events (TBP) 

Appendix F: Technical Directives 

Appendix G: Account Management Plan  

Appendix H:  Shipping and Receiving Hours for DDC Locations 

 

 

 

 

 

 

 

 

 

 

 

Acronyms 
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AA&E   Arms, Ammunition & Explosives 

 

AOG   Aircraft on the ground 

 

BoL   Bill of Lading 

 

CASREP  Casualty Report 

 

CBT   Computer Based Training 

 

CCP   Containerization and Consolidation Point 

 

CFR   Code of Federal Regulations 

 

CM   Configuration Management 

 

CO   Contracting Officer 

 

COFC   Container on Flatcar 

 

CONUS   Continental United States 

 

COR   Contracting Officer’s Representative 

 

DDC    Defense Distribution Center 

 

DLA     Defense Logistics Agency 

 

D-PIT   DTCI- Process Improvement Team 

 

DPM   Direct Procurement Method 

 

DPO    Distribution Process Owner 

 

DoD     Department of Defense 

 

DTCI   Defense Transportation Coordination Initiative 

 

EDI   Electronic Data Interchange  

 

FAR   Federal Acquisition Regulations 

 

FDT   First Destination Transportation 

 

FTP    File Transfer Protocol 

 

GEX   Global Electronic Exchange 

 

GTN   Global Transportation Network 

       

GFE   Government Furnished Equipment 

 

GFS   Government Furnished Software 
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IA   Information Assurance 

 

IT    Information Technology 

 

ITV   In-Transit Visibility 

 

MDD   Mandatory Delivery Date 

 

MDT   Mean-Down-Time 

 

MICAP   Mission Impaired Capability Awaiting Parts 

 

MTBDE   Mean Time Between Downing Events 

 

NETOPS  Network Operations 

 

NISPOM  National Industry Security Program Operating Manual 

 

OCONUS  Outside Continental United States 

 

OPM   Office of Personnel Management 

 

PM   Program Manager 

 

PMO    Program Management Office 

 

POV   Privately Owned Vehicle 

 

PWS   Performance Work Statement 

 

QCP   Quality Control Plan 

 

SCP   Secure Copy Protocol 

 

SDP   Strategic Distribution Platform      

 

SFT   Secure File Transfer 

 

TCN   Transportation Control Number 

 

TFG   Transportation Facilities Guide  

 

TOFC   Trailer on Flatcar 

 

URL   Uniform Resource Locator 

 

3PL    Third Party Logistics 

       

 

 

 

 

Definitions 

 

463L pallet - An 88” x 108” aluminum flat base used to facilitate the upload and download of aircraft. 
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463L System - Aircraft pallets, nets, tie down and coupling devices, facilities, handling equipment, procedures, and 

other components designed to interface with military and civilian aircraft cargo restraint systems which accept 

pallets 88” x 108”. 

 

AA&E -  Small arms, ammunition, and explosives that are a potential danger to public safety and can be used by 

militant, revolutionary, criminal, or other elements for civil disturbances, domestic unrest, or criminal actions, to 

include Ordnance as defined in the DOD 5100.76M, Physical Security Of Conventional Arms, Ammunition And 

Explosives. 

 

Accessorial Service - A service performed by a carrier in addition to the carrier freight rate. 

 

Aircraft on Ground (AOG) – Term used by military services when aircraft is grounded waiting for a part. 

 

Bulk (freight) - That which is generally shipped in volume where the transportation conveyance is the only external 

container. 

 

Carrier Business Allocation – The amount of freight the contractor allocates to its subcontractors. 

 

Casualty Reports (CASREP) – Military term predominantly used by the U. S. Navy to report a casualty.  

 

Contract Restart – The effective date of Modification P00004 to Task Order 0001 under this contract.  This is the 

date that the stop work order was cancelled due to the withdrawal and closure of the post-award protest by the 

Government Accountability Office. 

 

Contracting Officer Representative (COR) – Appointed in writing by the CO.  Responsible for, but not limited to, 

the following: monitors the contractor’s performance in accordance with the terms and conditions of the contract, 

ensures contractor’s compliance with reporting requirements, provides data for government reports, verifies/certifies 

services and conducts initial review of contractor’s claims. 

 

Consignee - The recipient (unit, depot, or person) to whom cargo is addressed or consigned for final delivery.  An 

activity receiving the product. 

  

Consignor - The person or activity that is the supplier or shipper of a product. 

 

Conveyance – A truck, trailer, railcar, aircraft, vessel, freight container, or compartment used for transporting or 

carrying freight by highway, rail, air, or waterway. 

 

Cube Utilization – For purposes of determining the cubic utilization of motor conveyances; 48 feet trailer length 

will be assumed. 

 

Dedicated Truck– Trucks that service a single customer or a route composed of two or more customers .  These 

trucks shall have specific delivery windows for multiple delivery locations.    

 

Delivery - The date/time when a conveyance arrives at the first documented entry point at destination location. 

  

Demurrage - A charge made on rail cars or vessels (including barges) held by or for a consignor or consignee 

beyond the allowable free time for loading and unloading, for forwarding directions, or for any other purpose. 

Charges for demurrage are in addition to all other lawful transportation charges. 

  

Detention - A charge made on trailers or containers held by or for a consignor or consignee beyond the allowable 

free time for loading or unloading, for forwarding directions, or for any other purpose.  Charges for detention are in 

addition to all other lawful transportation charges. 

 

Dimensional Weight – Dimensional weight is a standard formula used throughout the air freight industry that 

considers density when determining charges.  See the method below for calculating dimensional weight for DTCI 

shipments: 
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 Calculate dimensional weight for air shipments: 
Multiply length X width X height.  Divide by 166.  Round all calculations up to the nearest pound.  

Multiply then by the quantity of applicable pieces. 

 

 Example: 2PCS – 24” X 36” X 48”/166 = 214 lbs X 2 PCS = 428 lbs. 

 

Direct Procurement Method (DPM) – A method of shipment in which the government manages the shipment 

throughout.  Packing, containerization, local drayage, and storage services are obtained from commercial firms 

under contractual arrangements or by the use of government facilities and personnel. 

 

Distribution Process Owner (DPO) – The DPO is charged with improving overall efficiency and interoperability 

of distribution-related activities: deployment, sustainment, and redeployment support during peace and war.  DPO 

serves as single entity to direct and supervise execution of the strategic distribution system. 

 

DLA Disposition Service shipment – DLA Disposition Services disposes of excess property received from the 

military services. 

 

Drayage – Movement that terminates within 30 miles of origin. 

       

Driveaway – A mode of transportation of DoD freight when the cargo is of itself a self-propelled conveyance and 

the freight is moved under its own power not loaded in or on carrier equipment. 

 

Dromedary – A freight box carried on and securely fastened to the chassis of a truck tractor, step-deck or flatbed 

trailer.  A dromedary is demountable and can be handled with a forklift truck.  It is protected by a plymetal shield 

and is equipped with doors on each side that can be locked with a padlock and sealed. 

 

DTCI Process Improvement Team (D-PIT) – The D-PIT will serve as the forum to review and approve proposed 

process improvements, authorize rollout of process improvement plans, and act as an advocate within DoD for 

initiative changes.  The members of the D-PIT are representatives from all stakeholders.   

 

Equipment – When relating to transportation equipment, vehicles (trailers, railcars, etc.) that are operable, clean, 

odor free, and with all equipment necessary to safely load, unload, or transport the freight for which the shipper has 

requested transportation. 

 

Expedited – The contractor is required to meet all expedited shipping requirements.  An Expedited Service 

shipment; e.g., counter-to-counter, next flight out, Casualty Report (CASREP), Aircraft on Ground (AOG), Partially 

Mission Capable-Supply (PMCS), Non-Mission Capable-Supply (NMCS) or Mission Impaired Capability Awaiting 

Parts (MICAP) support requirements, is defined a shipment (air or surface) requiring a pick-up in less than the 

contractual requirement for pick-up within 8 operational hours (For Air Force only - 6 hours after permit receipt for 

OD/OW).  (See PWS 1.4.5.17 for additional information.) 

 

First Destination Transportation - The transportation of materiel from the vendor to the point of delivery where 

the Department of Defense (DOD) agency initially takes possession is referred to as First Destination Transportation 

(FDT).  In this case, the procurement source is any supplier outside of the DOD supply system or any DOD 

industrial activity that fabricates new materiel.  For purposes of this PWS, the procurement source or the first point 

of delivery is limited to CONUS suppliers and shipments to CONUS destinations or to the CONUS port of 

embarkation.   

 

Free Time - Time allowed by tender, tariff, or contract to load and/or unload carrier’s equipment before detention or 

demurrage is charged. 

 

Freight All Kinds (FAK) - consists of those commodities which carriers offer to transport at one inclusive rate or 

charge regardless of their differing transportation characteristics or their classification rating except for excluded 

freight classifications. 
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Idler Railcar – An idler railcar is an empty car placed between overweight or oversized government freight and the 

next load. Idlers are required for shipments that overhang the end sills of a railcar and/or are of excessive weight. 

 

Loss and damage - Loss and damage is caused by one party to another party’s property, either with the intent of 

harm, negligence and carelessness, or by inevitable accident, resulting in reduction of value or the impairment of 

usefulness. 

 

Mandatory Delivery Date (MDD) - The MDD is the latest date and/or date and time (as applicable) that a shipment 

must be delivered.  The MDD is requested by the TO. Weekends and federal holidays will not be counted as transit 

days for Air and LTL shipments. Transit time begins the 1st business day following pickup with the following 

exceptions: 

 1. For LTL and non-expedite air freight shipments, if pickup occurs after site cutoff time on Friday, any 

 time on Saturday or any time on Sunday, transit time will be calculated as if the shipments picked up on 

 Monday. Meaning the first transit day would be Tuesday.   

 

 2. For any air shipments picked up after site cutoff time on Friday, any time on Saturday or any time on  

 Sunday with a Monday MDD, the shipping activity must request and approve "EXP" on the shipment to 

 ensure Monday delivery in accordance with 1.4.5.17. The shipping activity should also make verbal 

 notification to the contractor of the EXP request. Shipments should be delivered NLT COB on the last 

 day of authorized transit. 

 

3. For any air shipments picked up after site cutoff time on Friday, all day Saturday and all day Sunday 

with a Monday MDD, the shipping activity must request and approve "EXP" on the shipment to ensure 

Monday delivery in accordance with 1.4.5.17.  The shipping activity should also make verbal notification 

to the contractor of the EXP request.  Shipments should be delivered NLT COB on the last day of 

authorized transit. 

 

Mission Impaired Capability (MICAP) – Military term predominantly used by the U. S. Air Force to report a 

mission impaired capability that is awaiting parts.  

 

National Agency Check (NAC) – A national agency check (NAC) consists of a check of the files of a number of 

government agencies for pertinent facts bearing on the loyalty and trustworthiness of the individual.  Examples 

agencies checked are Security/Suitability Investigations Index (SII), Defense Clearance Investigation Index (DCII), 

FBI Name Check, FBI National Criminal History Fingerprint check. 

 

NTE - Not-to-exceed rate is the rate established at contract award by mode/route.  This rate will be part of the 

preliminary response that includes the estimated shipment charge, comprised of the carrier freight rate and any 

required accessorial charges known at time of acceptance.  The contractor will submit a NTE rate for anticipated 

carrier freight costs based on the shipment offering without assumption of risk for subsequent optimization 

opportunities. 

 

Operational Hours – the hours an activity is available to conduct the required tasks to effect shipping, receiving, 

planning, packaging, storing, etc. of freight and freight operations. 

 

Pick-up - defined as picking up cargo within 8 operational hours of a request for movement unless a specific time is 

requested by the shipper (e.g. Scheduled LTL/Air pickups).  For Air Force only, over dimensional /overweight 

permitted loads shall be picked up within 6 operational hours from receipt of permit.  Rail (boxcar/flatcar) pick up 

will be coordinated with the shipper.   For scheduled trucks, pick-up times shall be specifically agreed to during the 

Site Unique Requirements Visit (SURV) and will vary by site.  The contractor shall abide by the Dedicated Truck 

Schedule provided monthly by DDC.  The pick-up times agreed to during the SURV shall apply for the duration of 

the contract.  If, however, changes are required due to mission requirements, the shipper may request a change to 

pick-up times.  Any changes must be coordinated with the Service/DLA COR and the PMO.   

 

Pickup time – Pickup time is defined as the latest time in the day that a carrier can pickup cargo from the 

installation in time to meet the carriers latest line haul/air freight processing times on that same day, and be counted 

as the day of pickup. 
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Regional Domestic Contract (RDC) - the contract(s) prepared by SDDC for movements utilizing a vessel-

operating ocean carrier, to provide all resources necessary to perform regularly scheduled liner term service between 

CONUS points and ports to the ports of San Juan, Puerto Rico, and the U.S. Virgin Islands and points and ports in 

Alaska, and all other ancillary services required for movement of freight. 

 

Released Value Rate - A rate applied to a shipment that specifically limits carrier liability in case of loss or 

damage. 

 

Scheduled Delivery – Any shipments prearranged during collaboration that must be picked up at an agreed upon 

time such as rollerbed shipments. Shipments will occur on a daily basis. 

 

Sensitive / Classified shipments - Items that require additional control and security as prescribed in various 

regulations and statutes. Also, items designated as having characteristics requiring them to be identified, accounted 

for, secured, segregated, or handled in a special manner to ensure their safety or integrity. 

 

Shipment - A quantity of freight tendered for transportation by one shipper at one point, on one day, on one BoL, 

for delivery to one consignee, at one site, at one destination. 

 

Shipper – A DoD authorized agent responsible for the movement of cargo and material for their respective 

organization.  Shippers are commonly referred to as Installation Transportation Officer(s) (ITOs) and Traffic 

Management Officers (TMO).  

 

Site cut-off time – is the latest time that an offer can be received by the Coordinator for pickups that day. 

 

Strategic Distribution Platforms (SDPs) – Large facilities that serve as the primary source for the majority of 

material shipped to customers within their areas of responsibility. Defense Distribution Susquehanna PA (DDSP) 

has primary responsibility for all DLA customers east of the Mississippi River, in Europe, Southwest Asia, South 

America, the Caribbean, Canada, Africa and Antarctica.  Defense Distribution San Joaquin CA provides this same 

support to customers west of the Mississippi River, in Asia, the Pacific and Australia. 

 

Towaway – A mode of transportation for DOD freight when cargo is towed by truck-tractor, but is not loaded in or 

on carrier equipment. 

 

Transaction - EDI 219 electronic submissions that have a purpose code of “00” will be counted as a shipping 

transaction.  The DDC’s use of “pre-alerts” via an initial 219 shall not be counted as a transaction for billing 

purposes. 

 

Transportation Account Code (TAC) – TACs are used to identify the appropriation associated with the movement 

of material within the Defense Transportation System.  

 

Transportation Control Number (TCN) – 17-character data element assigned to control and manage every 

shipment unit throughout the transportation pipeline. The TCN for each shipment is unique and not duplicated. 

Except for a misdirected shipment, a retrograde shipment will not be re-shipped using the original TCN.  A new 

TCN will be created each time a shipment enters the transportation pipeline.  In many cases, the TCN begins with a 

DoD Activity Address Code (DODAAC). 

 

Transportation Facilities Guide (TFG) – TFG is a web accessible database that contains information on CONUS 

and OCONUS DOD, Coast Guard, DLA, and other Agency transportation facilities. It is used to determine the 

proper routing for DOD freight and passenger movements.   

 

Unit Move - For the purposes of DTCI, a unit move is the movement of unit assigned equipment and accompanying 

supplies, from its CONUS location to/from a CONUS deployment/exercise location, staging, or holding area or 

to/from an aerial/seaport of embarkation/debarkation (APOE/SPOE) for onward movement within CONUS or to an 

overseas location in support of contingencies and/or Services, JCS or FEMA exercises or other taskings identified in 

Time Phased Force Deployment Data (TPFDD) or as directed by higher headquarters.  
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If Higher Headquarters does not direct movement via the DTCI program, then movement of the CONUS-portion of 

unit moves via DTCI is at the discretion of the Installation Transportation Office (ITO).  The ITO, in coordination 

with contingency planners, exercise planners, or unit transportation officers, may direct the use of DTCI as the 

primary provider of transportation services for CONUS portions of the movement only.  The DTCI contractor may 

not refuse unit moves offered for movement and will provide planning support to any organization desiring this 

capability, along with a cost estimate.  Reference the DTCI PWS, 1.4.5.27 Surge Support, and 1.4.5.28 Large Scale 

Planned events, for more detailed information. 

 
Universal Services Contract (USC) - Contract(s) prepared by SDDC to provide international cargo transportation 

services using ocean common or contract carriers offering regularly scheduled commercial liner service for 

requirements in any part of the world and involve ocean movement. 

 

Vendor - Commercial source of supply from which the Department of Defense procures material. 

 


